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. INTRODUCTION

Envicom Corporationis pleased to provide this proposal to prepare an Environmental
Impact Report (EIR) for the Oster (Las Pilitas Quarry) Conditional Use Permit/
Reclamation Plan. This proposal responds to the County of San Luis Obispo’s
Request for Proposal (RFP), reissued on April 29, 2011.

Envicom Corporation has extensive applicable experience in preparing
environmental documents for mining projects within the region, other development
projects within San Luis Obispo County, and other projects involving similar issues.
Our insight and knowledge of the issues specific to this project are reflected in
the discussion of project understanding and approach, below, and throughout the
analysis methodology provided in this proposal.

We have dedicated to this project senior project management staff who have an
excellent reputation for their commitment to serving our clients and a proven track
record of providing high quality documents that meet lead agencies’ goals on time
and within budget. Envicom Corporation has a strong reputation among lead
agencies and other clients for the objectivity, thoroughness, and legal sufficiency
of our work products; all of Envicom Corporation’s EIRs that have been tested by
courts of law have been held as legally sufficient.

Our subconsultant team provides the County with top-notch, well-respected
technical experts with relevant experience. We are pleased to add Greg Zitney
of Zitney & Associates to our team. As described further in this proposal, Mr.
Zitney is an independent objective expert on CEQA and SMARA who is highly
respected within regulatory and mining communities. He brings nearly forty years
of applicable experience to the team and will assist in: supporting the County
throughout the process; assuring the adequacy of the document; reviewing the
project description, alternatives, and mitigation measures from a mining feasibility,
as well as a County and SMARA regulatory perspective. Mr. Zitney will also lend
his CEQA and mining expertise at public hearings to address the community’s
concerns.

Other subconsultants and their respective technical study issue areas are:

« Hatch Mott MacDonald (HMM) — Transportation/Circulation

- Balance Hydrologics, Inc. — Hydrology, Water Quality and Supply
- BCR Consulting — Cultural Resources

« Giroux & Associates — Air Quality and Noise

+  Wilson Geosciences, Inc. — Geology and Soils

. Interacta, Inc. — Visual Simulations
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We look forward to assisting the County in preparing an EIR that will provide
County staff, decision-makers, and the public with an environmental document that
clearly and completely assesses all relevant issues; provides feasible, effective,
and enforceable mitigation; and explores a reasonable range of alternatives that
would avoid or reduce the project’s impacts to the extent feasible.

PROJECT UNDERSTANDING AND APPROACH

Our understanding of the project and our proposed approach are based on
information provided in the RFP and its attachments, discussions with County staff
regarding the RFP, and our familiarity with CEQA analyses for similar projects. To
date, the County has prepared an Initial Study and Notice of Preparation (NOP)
that was distributed for agency and public review and comment in July 2010.

Project Description

The proposed project [also referred to herein as the Oster (Las Pilitas Quarry)
Mining Project] would permit a new aggregate quarry for the mining of decomposed
granite and granite rock and would also include asphalt and concrete recycling
operations. The project site is located at 6660 Calf Canyon Way (north of Highway
58), east of the Salinas River Bridge, and 0.25 mile west of the Parkhill Road
intersection, east of the community of Santa Margarita. The project site is within
the Las Pilitas Planning area within the Energy Extractive 1 Combining Designation
Overlay. The site includes two parcels (APNs 070-141-070 and 071), a 203-acre
area in total, within which 60 acres would be disturbed by mining-related activities.
The 60 acres occur predominantly in the center and near the northerly boundary
of the 203-acre site. The project would be permitted over a 30-year timeframe and
extract approximately 13,068,000 tons of aggregate, allowing a maximum annual
extraction of 500,000 tons.

Mining would occur in a series of four phases: Phase “1A” and “1B,” “2A” and “2B,”
“3A” and “3B,” and the “Final Phase.” Each of these phases would be conducted
pursuant to a detailed Phasing Plan and would include access, detention basins,
benching of finished mined slopes, and revegetation as part of reclamation. Mining
would result in side hill excavations that contour around a centered “floor” area.
Finished mined slopes would be cut at 1.5:1 (1.5 feet horizontal to 1 foot vertical)
with 25-foot wide benches created every 50 vertical feet. The applicant has
provided detailed engineering plans for key aspects of the project, which include
the Entrance Road Plan, Mining Plans for all four phases, Miscellaneous Details,
Water Pollution Control Plan, Tree Plan, and Detention Basins plans.

Mining Process and Recycling

The typical mining method would involve the clearing of vegetation and topsoil
overburden from an area to be mined. The topsoil overburden would be stockpiled
on-site for use in post-mining reclamation. The granite aggregate material would
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then be excavated with a wheel loader, hydraulic excavator, and/or bulldozer.
The mined material would be sorted by size and stockpiled on-site for sale. In
some instances, the aggregate may be too consolidated to be excavated through
use of heavy equipment and would require blasting to loosen the material. Blasting
would include drilling into the aggregate material and placing explosives within
the drilled holes before they are detonated. A California Licensed Blaster would
conduct the blasting activity. Once the aggregate is sufficiently loosened it would
then be excavated, sorted, and stockpiled. From stockpiles, the granite material
would be loaded into haul trucks using a front-end loader for smaller material and
a hydraulic excavator to load larger rocks. Once loaded, trucks would proceed
to the scale for weighing and ticketing before leaving the site. A portion of high
quality material would be sold for use in manufacturing of building materials and
specialty applications. The remainder of the material would be sold for commercial
applications that do not require as high quality specifications, such as road base.

The project would include recycling of concrete and asphalt. The site would accept
delivery of rock, concrete, and asphalt from construction/demolition projects.
Deliveries would be inspected to ensure they are free of waste, such as oil, plastics,
steel pipe, wood or other waste debris. The concrete and asphalt materials would be
stockpiled and processed with either a fixed screening/crushing plant or stockpiled
until such time as a portable screening and crushing plant would be brought on-
site on a temporary basis to process the material. Recycled materials would be
for commercial sale for lower quality specification uses, such as road base. The
recycling operations would be initiated after five years of inaugurating the mining
operations.

The project would operate on weekdays between the hours of 6:00 a.m. and 5:00
p.m. No weekend operations or nighttime lighting is proposed at this time.!

Facilities
The aggregate operations would be supported with ancillary uses, including a
truck scale and portable office. The office would be used to perform administrative

functions, receiving/processing orders, and for weighing trucks and issuing tickets
as they exit the site.

Reclamation

In accordance with the Surface Mining And Reclamation Act (SMARA), the
project includes a Reclamation Plan to reclaim the site to an open space end use,
which would involve stabilizing finished slopes and revegetating with native plant
species. Mining and reclamation will be conducted concurrently as finished slopes
are rearched. Slopes would be finished in the upper portions of the mining area
first and contoured and benched according to the mining plan. Benches would be
sloped toward the hill and ditches would be put in place to control surface runoff
and erosion. Stockpiled overburden would be placed as topsoil over the finished

! Section 8. Noise of the Initial Study, provides hours of operations of 7 a.m. to 9 p.m. on weekdays and 7 a.m. to 6 p.m. on weekends with
blasting (as needed) between the hours of 7 a.m. and 6 p.m. Hours of operations to be confirmed with the County.
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slopes prior to revegetation. Reclamation would be on-going during operations
to minimize the amount of disturbance at any given time throughout the life of the
project, and conducted in sequence with the Phased Mining Plan. The applicant
has provided a Revegetation Plan (Phases 1A, 1B, 2A, 2B, 3A and 3B) that
details the sequence of areas to be revegetated over the life of the project. Also,
reclamation success, i.e. establishment of stable slopes and vegetation, would be
required to be monitored until the appropriate success criteria, to be outlined in the
Reclamation Plan, has been met. The Plan would be approved by the County and
prepared in consultation with the California Department of Conservation Office of
Mine Reclamation (OMR), which administers SMARA.

Key Issues and Approach

Based on our review of available materials, we have obtained an understanding of
the key issues associated with the Oster Mining Project and formulated an approach
to creating a concise and legally sound project EIR. This process included an initial
review of the scoping meeting and Notice of Preparation (NOP) letters to ascertain
the relevant concerns of the community and trustee agencies. We've followed
the issues raised by the public to date. We anticipate that the major issues for
this project will center around truck traffic generation on the proposed haul route
along Highway 58 through the community of Santa Margarita to Highway 101. In
addition to traffic congestion issues, the proposed project’s generation of truck
trips along this route has raised concerns regarding roadway suitability, safety,
noise, and air quality along the proposed haul route. We will ensure that the
analysis of each issue area considers potential impacts on the project site and its
immediate surroundings, as well as along the proposed truck route, with a focus
on impacts to sensitive uses. We understand that the enforcement of mitigation
measures is key to the measures’ effectiveness and will take this into consideration
when developing mitigation measures. We will assure that the document provides
sufficient explanation of mitigation measures to assure that they are clear, they can
be successfully implemented, and their effectiveness measured and monitored.
Finally, we have included an alternative that will explore the range of possible haul
routes, in order to identify whether or not there exists a feasible, practical route
that would avoid or minimize the project’s impacts from trucking. If no such route
exists, this will be disclosed in the EIR with support for this conclusion.

The alternatives analysis will be a critical component of the document as it will
explore the potential ways in which the project could be revised to avoid or reduce
impacts. It also will assist decision-makers and the public in understanding the
tradeoffs inherent in varying certain aspects of the project. The alternatives will
be defined once the project’s significant impacts are identified, so that that they
can be tailored to avoid these impacts. Based on our understanding of the project
and past experience, we understand the project variables that will come into play
and anticipate the types of alternatives that will likely be considered as described
in the scope of work below. However, these will be further refined as the impacts
are more clearly defined.

E Envicom Corporation



Oster (Las Pilitas Quarry) EIR Proposal

Overall, our approach in preparing the EIR is designed to (1) fully meet CEQA
requirements and agency needs as well as instill community confidence in the EIR
process by providing thorough, objective analysis;, (2) present a clear, objective,
and user-friendly document, (3) assist County decision-makers in understanding the
environmental ramifications of the proposed project and a full range of alternatives,
(4) ensure an efficient, well-coordinated process, and (5) incorporate prior studies
for this property to the extent as approriate; but, ensure that all supplemental
studies, environmental analysis and conclusions relative to project impacts reflect
Envicom and Envicom’s subconsultants’ independent judgement.

Key to assuring an efficient, focused process is a clear definition of the proposed
project to be analyzed in the body of the EIR. We will review each aspect of the
proposed mining project thoroughly, including operational characteristics such as
hours of operation (for both mining and trucking activity), anticipated haul routes,
and activities to occur in connection with the mining operations. We would anticipate
developing a much more detailed project description than was provided with the
Initial Study. We will also review the project’s physical characteristics set forth in
the proposed mining plan and confirm the project maps. It will also be important
to establish clear reclamation procedures and success criteria in consultation with
the County and Office of Mine Reclamation to minimize environmental impacts
through the life of the project, but that are also feasible for the mining operation.

Peer review will be an important initial step. To the extent feasible we will make
efficient use of prior technical studies prepared for the project on behalf of the
applicant, and provide updated and/or supplemental data and analysis as necessary
to support an adequate and objective CEQA document. We have conducted a
preliminary review of these studies for purposes of this proposal. In our scope of
work provided in Section lll, we have made recommendations regarding the use of
these technical reports and additional work that would be necessary for the EIR.

Coordination

Envicom Corporation is accustomed to working as an extension of lead agency
staff. As principal contractor, Envicom Corporation will manage the project EIR
and serve as the central point of contact for the County. We will be responsible for
developing an EIR strategy in concert with the County and assuring that all staff
and subconsultants understand and implement this strategy consistently. Envicom
Corporation will be responsible for all editing and assembly of deliverables to the
County. We will conduct an internal review of work products prior to delivery to the
County to assure the preparation of a thorough, accurate, and easily understood
document.
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Communication

Communication between Envicom Corporation and the County will provide
a common understanding of proposed work product expectations before
administrative draft documents are submitted for County review. Communication
will occur on several levels:

Day-to-day communication

E-mail will be the preferred method for communication between the
Project Manager and the County Project Manager on day-to-day matters,
although telephone calls will be used to address issues that require greater
discussion. All written communications will be maintained as a record of
correspondence.

Project Meetings

Envicom will attend a kick-off meeting to finalize the scope of work and
approach, and decide upon any options or alternatives to the work scope.
Sub-consultants will also be included as necessary to discuss specific
work tasks.

Formal progress meetings will be held at critical points in the process to
discuss key issues and provide progress reports. Notes of the meetings will
be produced within one week, which will summarize and record decisions
made and actions required. These notes will be circulated to all relevant
consulting team members and County or Agency staff.

+ Ad-hoc Meetings

Ad-hoc meetings may involve scheduled telephone communications with
the County Project Manager and other agency staff as needed. These will
be arranged to address specific technical, contractual, or other issues as
they arise. Participation at these meetings will be dependent on the issue
under discussion. Notes of these will be taken and decisions and actions
recorded.

Deliverables

The contract requires the completion of a significant number of deliverables.
Coordination will be provided with the County project manager to anticipate
deliverables before their due date. The Project Manager will be responsible for
ensuring that these deliverables reach the appropriate reviewing authorities.
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Progress Statements

All in-house team and sub-consultants will keep accurate accounts of their
time and progress on each project task. These accounts will be used to
compile monthly statements that will be sent the County Project Manager.
The County Project Manager will be kept current on progress made towards
milestones with associated costs and work costs remaining.

Quality Assurance

Envicom has an established reputation for providing quality work products.
Products are prepared in constant coordination with the Project Manager, and the
Director of Environmental Services provides a rigorous overall quality assurance
review before clearance is given to deliver it to the County.

OBJECTIVITY

Envicom Corporation certifies that our firm and our subcontractors have the
capacity to submit a neutral and unbiased environmental document.
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Il. QUALIFICATIONS
FIRM CAPABILITIES/HISTORY

Envicom Corporation is an independent consulting firm that has served California
with award winning environmental, biological and land planning consultation since
1972. As experts in the implementation of the California Environmental Quality
Act (CEQA), National Environmental Policy Act (NEPA), Federal Clean Water Act,
and other Federal, State, and local environmental laws, Envicom Corporation has
successfully completed thousands of projects.

Among the services Envicom Corporation offers are:

- Environmental Analysis - CEQA/NEPA compliance;
- Biological Studies - Full range of wildlife and vegetation investigations;

« Land Planning - Environmental Constraints/Development Suitability
Analysis;

« Permitting & Entitlement - Federal and State wetland, streambed alteration,
and endangered species permits;

Environmental Permit Compliance - Post project approval compliance with
permit and CEQA conditions;

- Surface Mining and Reclamation Act (SMARA) compliance;

«  Geographic Information Systems - Digital mapping, spatial analysis, terrain
modeling and CAD compatibility; and

- Graphic Imaging - Visual impact analysis and full service design and
presentation capabilities.

Equipped with a team of in-house and closely affiliated technical experts, Envicom
Corporation provides a multitude of environmental analysis and entitlement services,
including permitting, mapping, report preparation, biological surveying, and
monitoring services. Our expanded team includes highly qualified environmental
planners, cartographers, ecologists and biological resources specialists (including
arborists, local plantidentification specialists, protocol survey personnel, delineation
personnel), geologists, cultural resource specialists (qualified to evaluate
archaeology, architectural historic resources, and paleontology including Native
American consultation), noise and air quality specialists, and traffic engineers.
Additionally, we provide expert withess testimony on a number of environmental
topics.

Throughout its history, Envicom Corporation has consistently shown superior
capability in preparing environmental compliance documents consistent with the
standards of the most discriminating clients, including major California cities and
counties, large landholders, and the top land use law firms. Summary points of our
qualifications are as follows:
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Expertise and Track Record - Envicom Corporation has prepared
thousands of environmental documents since our founding in 1972, involving
a wide range of projects, issues, and jurisdictions. Much of this work
has been performed in accordance with the procedural and substantive
requirements of CEQA and NEPA. These reports have addressed the
environmental consequences of projects in both the private and public
sectors. Our list of clients includes public agencies on the Federal, State,
and local levels, private industry, regulated utilities, political and public law
organizations, special districts, universities, hospitals, religious institutions
and homeowners groups. EIRs prepared by Envicom Corporation have
consistently been found to fully satisfy CEQA requirements under court
and judicial review. Envicom Corporation believes that its excellent track
record is testimony to the skills and experience of its staff.

+  Commitment to Sound Judgment & Plain Language - Envicom
Corporation has consistently produced environmental documents that are
technically proficient and are repeatedly recognized for their accessibility to
the public-at-large and their usefulness to decision-makers and responsible
public agencies. To this end, our documents are written in language
and formats that are commonly understood by their intended readers.
Graphics and “matrix style” charts are used extensively to illustrate project
characteristics and to summarize important analysis conclusions.

Interactive Consulting - The firm has been recognized for advancing the
‘state-of-the-art’ for environmental analysis performed for development
projects. Rather than providing ‘after-the-fact’ evaluation of a finalized
plan, Envicom provides preliminary environmental advice throughout the
work program, allowing valuable input into the project design, as well as
identifying project alternatives and mitigation measures. By providing this
input during the design phase, concerned planners, developers, and the
community clearly understand the options under consideration and potential
trade-offs. This facilitates the selection of preferred project components
and identification of reasonable and effective mitigation measures.

- Timely and Cost Effective Delivery of Products - Envicom Corporation
has consistently demonstrated our ability to complete work products in
highly constrained time periods. The firm has successfully completed and
ensured the certification of a number of environmental assessments that
were subject to critical financial or legal deadlines.

Reputation Among Approving Agencies - Over the years, Envicom
Corporation has maintained a close working relationship with many local
City, County, and Federal and State Agencies, including the Army Corps of
Engineers, California Department of Fish & Game, Regional Water Quality
Control Board, and most Southern California Counties and constituent
cities.

Envicom Corporation has long and varied experience with the preparation of

environmental reports for mineral extraction projects that include assessments of

environmental constraints of sites proposed for mining and operations impacts and
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potential future expansions of mineral extraction projects. Projects undertaken
have ranged from geographically remote rural locations to major urban land
landscapes.

Environmental studies that express the focus and range of the mineral extraction,
transportation, and reclamation projects undertaken by Envicom Corporation up to
the present include:

Evaluation of sustainable sand and gravel extraction from the Santa Clara
River (Ventura County)

« Grimes Canyon sand and gravel mining expansions to 600 acres (Grimes
Rock, Inc., Wayne J. Sand & Gravel, Best Rock Products Corporation) and
truck traffic impacts to rural communities

Sakaida & Sons surface mining project (Foothills of San Gabriel Mountains
in Los Angeles County)

«  Geothermal energy development feasibility (Mono County)

Enhancement of petroleum recovery from declining fields (Kern, Santa
Barbara, San Luis Obispo Counties)

+ Petroleum product transportation pipelines (Mariposa, Sisquoc, Celeron,
Southern Pacific Pipeline Company)

Decommissioning and remediation of refinery and tank farm facilities (San
Luis Obispo, Santa Clarita, Baldwin Hills, Torrance)

- Development of energy facilities siting and management planning for the
Nipomo and Guadalupe Dunes (San Luis Obispo and Santa Barbara
Counties)

In particular, our recent work in preparing three EIRs for three mining CUPs along
Grimes Canyon Road is particularly relevant to the Oster Mining Project. Envicom
Corporation lead a highly organized outreach effort to address community
concerns surrounding additional heavy truck traffic on a rural and winding State
Route (SR23), which passes through two small but developing communities. The
residents of these communities had concerns that were very similar to those
expressed by the local community in response to the Oster Mining Project NOP.

Envicom Corporation has a long and valued history in environmental assessment
in San Luis Obispo County, including prior evaluations of the Oster Mining
Project site. Envicom Corporation studied impacts to resources located on the
Oster property and several other properties located along Highway 58 caused by
installation of a 54-inch diameter Coastal Branch water pipeline. Maps illustrating
slope constraint conditions, biological conditions, and site visibility of the Oster
property as seen from Highway 58, previously prepared by Envicom Corporation
are shown in Figure 1.

E Envicom Corporation



Oster (Las Pilitas Quarry) EIR Proposal

Our other work in the project area includes the preparation of an Environmental
Constraints Analysis of the Santa Margarita Ranch (March 1994) for the County
of San Luis Obispo (Division of Environmental Review, Department of Planning
and Building). The analysis of environmental constraints on the ranch included
evaluations of constraints to the potential development related to the generation of
fugitive dust, noise and truck traffic associated with surface mining activities and
an associated asphalt batch plant located adjacent to the northeast boundary of
the ranch near the west bank of the Salinas River.

In addition to our thorough understanding of the environmental constraints in
the area, Envicom understands the importance of maintaining access to locally
important sources of mineral resources, such as granite, to serve the local market
and the intent of the County’s General Plan to preserve access to these resources
through the Energy Extractive 1 Overlay land designations. To that end, the
analysis of the No Project alternative will be an important component in the EIR in
that it will assess and convey to the public and decision-makers the environmental
considerations associated with not developing this additional source of material.

A summary of the qualifications of the key personnel on our subconsultant team are
provided in Section IV below, with more detailed qualifications for the subconsultant
firms provided in Appendix A.

ORGANIZATIONAL STRUCTURE AND TOP MANAGEMENT

Incorporated in California, Envicom Corporation is a privately held business
founded by Mr. Joseph G. Johns, President. Senior management includes: Mr.
Primo Tapia, Vice President; Mr. Travis Cullen, Chief Operating Officer; and Ms.
Lisa Ballin, Director of Environmental Services. The company’s tax identification
number is 95-2802086.

E Envicom Corporation
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lll. References

Listed below are several clients, public agency reviewers, and professional
colleagues with whom Envicom Corporation has established a strong working
relationship. We urge you to call any of the persons listed below for details
regarding Envicom Corporation’s professional abilities and integrity.

Envicom Corporation References

Mr. Scott Ellison

County of Ventura

Planning Division

800 South Victoria Street, L#1740
Ventura, California 93009
805/654-2495

Mary Meyer, Plant Ecologist-Region 5
California Department of Fish and Game
1429 Foothill Road

Ojai, California 93003

805/640-8019

Mr. William Charles Brooks
Tapo Rock & Sand Products, Inc.
5141 Tapo Canyon Road

Simi Valley, California 93063
805/526-2899

805/527-2584

Dan Preece, Executive Officer
Resource Conservation

District of the Santa Monica Mountains
122 N. Topanga Canyon Boulevard
Topanga, CA 90290

818/582-2373

Mr. Don Sakaida
Sakaida & Sons

6938 Amigo Avenue
Reseda, California 91335
818/881-5257

Jamie Jackson,

Environmental Scientist-Region 5
California Department of Fish and Game
PO Box 92890

Pasadena, California 91109

626/296-3430

Mr. Rob Duboux,

Senior Civil Engineer

City of Malibu

23815 Stuart Ranch Road
Malibu, California 90265
310/456-2489

Mr. Phil Phillips, Esq.,CAO
Pepperdine University

24255 Pacific Coast Highway
Malibu, California 92063
310/456-4551

Ms. Pauline Lewicki
Dr. Robert Manford

City of Los Angeles

Community Redevelopment Agency
354 South Spring Street, Suite 700
Los Angeles, CA 90013
213/977-1912

Loren Montgomery, Esq.
Latham and Watkins

633 West Fifth Street

Los Angeles, CA 90071-2007
213/485-1234
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Provided below are several professional references for Mr. Greg Zitney of Zitney
& Associates.

Greg Zitney (Zitney & Associates) References

14

James Pompy, Assistant Director
California Department of Conservation
Office of Mine Reclamation

801 K Street, MS 09-06

Sacramento, CA 95814-3529
Telephone: (916) 323-8565

Email: Jim.Pompy@conservation.ca.gov
Reference for: General SMARA
capabilities

Steve Testa, Executive Officer
State Mining and Geology Board
801 K Street, Suite 2015
Sacramento, CA 95814

Telephone: (916) 322-1082

Email: stephen.testa@conservation.
ca.gov

Reference for: General SMARA
capabilities

Scott Ruhland, Associate Planner
City of Fremont Planning Division
39550 Liberty Street

Fremont, CA 94538

Telephone: (510) 494-4453

Email: sruhland@ fremont.gov
Reference for: City of Fremont SMARA
services

Mardy Thomas, Senior Planner
Glenn County Planning & Public
Works Agency

777 N. Colusa St.

Willows, CA 95988

Telephone: (530) 934-6540

Email: mthomas@countyofglenn.net
Reference for: SMARA and CEQA
capabilities

David L. Ripple, Vice President
Shamrock Materials, Inc.

181 Lynch Creek Way

P O Box 808044

Petaluma, CA 94975

Telephone: (707) 781-9051

Email: ripple@shamrockmaterials.com
Reference for: SMARA and CEQA
capabilities

Steve Butler, Attorney at Law
Clement, Fitzpatrick & Kenworthy
P.O. Box 1494

Santa Rosa, CA 95402

Telephone: (707) 523-1181

Email: sbutler@cfk.com

Reference for: CEQA and permitting
capabilities

Paul Jensen, Planning Manager
City of San Rafael Planning Division
1400 Fifth Avenue

San Rafael, CA 94901

Telephone: (415) 485-5064

Email: paul.jensen@cityofsanrafael.org
Reference for: CEQA capabilities

Michael Sotak

Retired Sonoma County Planner
Private Residence

Telephone: (707) 537-9744

Email: michaelsotak@gmail.com
Reference for: SMARA and CEQA
capabilities
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IV. PERSONNEL AND EXPERIENCE
PERSONNEL

As shown in Figure 2, Organizational Chart, Mr. Brian McCarthy will serve as
Project Manager. Other key staffing assignments are also shown.

The Project Manager will be responsible for:

- Day-to-day contact and coordination with the County
« Development of a complete and accurate project description
«  Overall planning of the project and organization of the work required

« Assurance that all staff and subconsultants understand the project and
analysis approach and that this approach is implemented consistently

- Dissemination of project information and existing studies
«  Ensuring high quality of written output
«  Monitoring progress in meeting scheduled milestone and deliverable dates

- Meeting the contractual obligations of the project in relation to reporting
and financial matters, monitor budget

Ms. Lisa Ballin will serve as Project Director. She will assist with CEQA strategy
and management of project team staff. She will provide oversight and quality
control of documentation produced, ensuring that all analyses are thorough,
accurate, on-point, and well-substantiated.

Mr. Greg Zitney will serve as Project Advisor for this project on matters involving
SMARA compliance, mining and reclamation plan adequacy, and related issues
as they are addressed in a CEQA context. In this capacity, he will provide strategic
advice, oversight of technical evaluations, and review of EIR drafts for adequacy
and completeness, in particular relative to the integration of SMARA requirements
in the CEQA process. He will also attend and assist the County at public hearings
and meetings, along with Envicom senior staff. Mr. Zitney will review and provide
important input to the project description, mining and reclamation impacts mitigation
measures, and project description alternatives.

The following provides brief summaries of key team members’ expertise and relevant
experience; full resumes for the project team staff are attached in Appendix A.
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Joseph Johns
President

Mr. Johns brings over 37 years of corporate leadership to our clients. Mr.
Johns has overseen the preparation of thousands of environmental studies and
compliance reports, none of which has ever been overturned by a court of law. As
the President of Envicom Corporation, Mr. Johns has carefully guided company
staff and work products over the years, building a reputation for objective analysis
and reporting and responsiveness to clients that have earned repeat business. Mr.
Johns has served as an expert witness on environmental compliance, development
entittements and land valuation in approximately 30 trials. He is an adjunct
professor at the Pepperdine University School of Public Policy and formerly was a
co-chairman for UCLA’s extension programs in landscape architecture.

Lisa Ballin
Director of Environmental Services

With over 20 years of experience in managing the preparation of environmental
documents, Ms. Ballin serves as Director of Environmental Services. She brings
a strong foundation in logic and analytical thought, along with an ability to grasp
complex technical issues and environmental sensitivities typical of larger-scale
projects. She has been able to consistently convey these issues in a written format
that is comprehensible to the general public, relevant to agency decision-makers,
internally consistent, and legally sufficient. This

ability, along with her managerial and problem

solving skills, has earned her a strong reputation Lisa Ballin
with both public and private sector clients.

Over 20 Years Experience

Ms. Ballin has overseen the preparation of CEQA Expert

numerous environmental documents for projects
in urban, suburban, and undeveloped locations
in Central California and the Los Angeles area.
Her recent/current mining experience includes
overseeing the management and preparation of
the Grimes Canyon Mining EIRs (three EIRs for three requested mining permit
modifications in Ventura County) and management of the Sakaida & Sons
Surface Mine Project EIR in Los Angeles County. Her other industrial experience
includes managing the environmental documentation for New York City’s Sludge
Management Program, a complex system of sludge transportation and processing/
disposal, employing a range of technologies at numerous sites throughout the
City. She has also contributed to the impact analyses for the Chevron Tank Farm
Project EIR in the County of San Luis Obispo. Ms. Ballin is currently overseeing
the preparation of an EIR for the Pacoima/Panorama City Redevelopment Plan
EIR, which covers an area of over 7,000 acres in the City of Los Angeles, and
the preparation of an EIR for the Orcutt Union School District in northern Santa
Barbara County.

Critical Problem Solver
Quality Control

E Envicom Corporation
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Brian McCarthy
Senior Project Manager

Mr. McCarthy brings the range of experience necessary to effectively facilitate
the preparation of the Oster Mining Project EIR. Mr. McCarthy’s experience in
managing and preparing CEQA documents along with his prior role as the Surface
Mining and Reclamation Act (SMARA) Coordinator for the County of Ventura
make him particularly suited to manage the preparation of this EIR. He has an
in-depth understanding of mining projects, CEQA analysis of these projects,
and implementation of SMARA requirements and mitigation measures applied
to these projects. Through his experience in preparing mining EIRs, obtaining
related permits, implementing long-term mitigation, and coordination of condition
compliance, Mr. McCarthy brings a practical perspective in preparing environmental
documents that meet lead agencies’ objectives

while ensuring the feasibility of mitigation

. measures and alternatives for mining operations.
Brian McCarthy He has in-depth familiarity with local concerns

related to mining projects and is skilled at

Over 10 Years Experience

CEOA and MininngIR Expertise incorporating these into CEQA analyses and the
SMARA Compliance Expertise formulation of mitigation measures.

Public and Private Sector Expertience

Mining Mitigation Monitoring and He currently serves as project manager for Tapo
Enforcement Expertise Rock and Sand environmental permitting and

entittement services as well as the preparation

of the Sakaida & Sons Mining Project EIR. He
previously served as associate project manager in preparing three concurrent EIRs
for three Grimes Canyon sand and gravel mining operations in Ventura County.
As a former planner for the County of Ventura, Mr. McCarthy was the SMARA
Coordinator overseeing County-wide compliance with local and state requirements
for approximately 27 sand and gravel and hard rock quarries, including in-river
and hillside excavations within agricultural zones, as well as monitoring ongoing
final reclamation in accordance with SMARA. His past experience has included
numerous public hearing presentations before Planning Commissions and Boards of
Supervisors, as well as participation in neighborhood council meetings. He has also
been a guest lecturer on CEQA at Westmont College.

Mr. McCarthy’s other recent CEQA experience includes managing the preparation
of the Willow Springs |l residential EIR and the Goleta Mixed-Use Village project
EIR in the City of Goleta, preparation of the Village at Los Carneros EIR and Citrus
Village MND in City of Goleta, assisting with the management and preparation
of the Preserve at San Marcos EIR and contributing to the Orcutt School District
EIR and Santa Barbara Botanic Garden EIR in the County of Santa Barbara. He
has also recently contributed to the Pacoima Redevelopment Plan Program EIR
prepared on behalf of the City of Los Angeles Redevelopment Agency, and the
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Pepperdine University Campus Life Program EIR near Malibu in the County of
Los Angeles. Mr. McCarthy provided environmental planning consultation for the
Heritage Valley Parks Specific Plan (a 750 home, 300-acre development in the
Santa Clara River floodplain) in the City of Fillmore, including amendments to the
Specific Plan EIR. His past experience also includes preparing applications for
and obtaining Permits to Operate from Air Pollution Control District for portable
crushing plants and power generators for mining-related recycling operations, as
well as permits from resource agencies including the California Department of Fish
and Game, the U.S. Army Corps of Engineers, and the Regional Water Quality
Control Board.

Greg Zitney
Project Advisor

Greg Zitney will serve as Project Advisor for the EIR. Mr. Zitney brings extensive
experience in both SMARA and CEQA to our team and this project. He understands
the sensitivities involved with proposed quarry projects, as well as the complexities
of adequately addressing issues for SMARA compliance and the CEQA process. He
has been involved in environmental assessments

and reclamation planning for mining projects since

the early 1970’s. Projects have included sand Greg Zitney
and gravel extraction and hard rock quarrying, as

well as gold, uranium, coal, and dolomite mining.
Currently, approximately 75 percent of Mr.
Zitney’s workload involves mining projects and
the practical application of SMARA regulations.
He has managed multi-disciplinary teams for
preparation of reclamation plans, conducted
inspections of mining sites for lead agencies,
served as an advisor to lead agencies and
mining operators on SMARA requirements, and provided expert witness services
in litigation involving SMARA and reclamation issues. He has also been the lead
instructor for a University of California at Davis Extension course on SMARA for
the past 15 years. Mr. Zitney is experienced in preparing staff reports and giving
presentations to planning commissions, boards of supervisors, city councils, the
State Mining and Geology Board, and community groups. He has contributed to or
managed well over 300 CEQA documents during his career, and has also taught
many basic and advanced CEQA seminars.

Nearly 40 Years Experience

Over 300 CEQA Documents

SMARA Expert

Public Sector and Mining Clients
Advanced CEQA and SMARA Instructor
Public Hearings

Travis Cullen, LEED AP
Chief Operating Officer

Mr. Cullen is responsible for day-to-day oversight of projects, staffing, and client
relations. During his tenure with Envicom Corporation, he has utilized his leadership
skills to manage CEQA projects as well as shape and refine the firm’s biological
and permit acquisition services. Since 1998, Mr. Cullen has provided a variety
of environmental consulting services to both public and private clients that have
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ranged from due diligence, technical studies and constraints analyses associated
with site planning and entitlement strategy to EIRs, MNDs and Mitigation Plans.
He is also responsible for the processing of Trustee Agency Permits including
CDFG Streambed Alteration Agreements, 2081 Take Permits, ACOE 404 permits,
RWQCB 401 Water Quality Certifications and Water Discharge Requirement
Permits. As the primary point of contact between Envicom Corporation and
the County of Ventura Biologist, he has overseen preparation of Initial Study
Biological Assessments (ISBA) and worked with County staff to refine the ISBA
guidelines. Recently, Mr. Cullen has been working with Ventura County Resource
Management Agency staff to identify the scope of the Biological Resources section
to be addressed in the Ozena Valley Ranch Mining and Aquaculture Project EIR.
Additionally he is managing CEQA and permitting services for the Conrad N. Hilton
Foundations Headquarters Campus (seeking LEED Platinum), provides oversight
for the Wildwood Estates Residential Development EIR (Ventura County), and
just completed processing of Trustee Agency Permits to allow the City of Ventura
to perform long-term maintenance of the Moreland Ditch drainage facility. Mr.
Cullen’s experience with a variety of project types at various stages of the planning,
entittement, and construction process provides a thorough understanding of
the individual environmental issues, direct and indirect impacts, and feasibility/
effectiveness of mitigation measures. Mr. Cullen is a LEED Accredited Professional
and is currently serving as the Ventura County Representative for the Channel
Counties Chapter of the California Association of Environmental Professionals.

Primo Tapia
Vice President, Officer of the Corporation

Mr. Tapia has 20 years of experience in the analysis of environmental constraints,
CEQA compliance, development impact assessment, resource entitlement and
permitting and construction monitoring. He has recent first-hand experience
with complex institutional and industrial projects and the issues that are common
to them. His project experience includes key roles in the preparation of CEQA
compliance documents including the Baldwin Hills Oil Field Community Standards
District EIR, for Los Angeles County; Chevron Tank Farm Redevelopment EIR,
for the City and County of San Luis Obispo, Southern California Edison’s Fogarty
Substation Proponent’s Environmental Assessment, for the California Public
Utilities Commission; and Pepperdine University’s Campus Life Project EIR, for
Los Angeles County. Mr. Tapia is also experienced coordinating and managing
large-scale permit compliance projects such as that undertaken for the Qwest
Communications Fiber Optic Cable Installation Project. Mr. Tapia managed
the preparation of Operation, Emergency, and Fire Prevention Plans as well as
Environmental Assessment documents for the installation of fiber optic cables
and pull boxes within 19 miles of federally held land. Mr. Tapia supervised all
environmental and archaeological monitoring activities during construction and
directed a team whose primary responsibility was to ensure contractor compliance
with numerous Angeles National Forest Special Use Permit conditions intended to
minimize potential impacts to forest resources.
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Jack Blok, Ph.D., MBA
Director of Cartographic Services

Dr. Blok has provided cartographic services for Envicom Corporation for over
twenty years and has over thirty years of experience in the fields of geography,
cartography, and environmental impact analysis for issues including aesthetics/
visual resources, agriculture, and land use. In addition to his professional experience
in inventorying environmental resources, field mapping, and interpretation of aerial
photography, Dr. Blok has expertise in the evaluation and modeling of visual
resources and assessing the aesthetic impacts of proposed projects in both
natural and developed environments. Dr. Blok was a key contributor to mapping
and environmental assessment for past Envicom work on the project site and the
Santa Margarita Ranch. His recent project experience includes the EIR aesthetics/
visual impact analyses for the Grimes Canyon Mining Projects, the Sakaida
& Sons Surface Mine Project, the Hilton Foundation Headquarters, the Santa
Barbara Botanic Garden Vital Mission Plan, the Village at Los Carneros, and the
Pepperdine University Campus Life Project. Dr. Blok has also applied his academic
background in agricultural economics to agricultural resource assessments for
the analysis of Santa Barbara County’s Agricultural Planned Development (APD)
zones; impacts to agricultural resources and cattle operations posed by large lot
residential subdivisions of the Hollister Ranch and Mission Oaks Ranch; ranch
well development and grazing on the Hearst Ranch; and impacts to agricultural
resources and cattle operations stemming from a proposed subdivision of the
Santa Margarita Ranch.

Carl Wishner
Principal Biologist

As Envicom Corporation’s principal biologist, Mr. Wishner has over 25 years
experience in biological consulting. He has been the lead investigator and primary
author of numerous IS, EIR, EA, and General Specific Plan documents related to
biological and wetland resources, focusing primarily on coastal southern California
ecosystems. Mr. Wishner is an approved consulting biologist for San Luis Obispo
County and Ventura County. He has managed numerous biological projects,
including several focusing on large land areas, including (former) Ahmanson and
Jordan Ranches, and Adams Canyon in Ventura County, and Santa Margarita and
Hearst Ranches in San Luis Obispo County, as well as several mining projects,
including the Grimes Canyon Mining Projects in Ventura County, the Sakaida and
Sons Surface Mine Project in Sylmar, Los Angeles County, and the Ozena Valley
Ranch Mining and Aquaculture Project in the Cuyama Valley, Ventura County.
He has also prepared biological analyses that have served as the basis for
restoration/mitigation plans for mine project impacts, including for the Cuyama
River at Ozena Valley Ranch and the Santa Paula River for Fresno County Rock.

Mr. Wishner has expertise in biological field surveying, habitat classification and
mapping, wetland delineation, restoration planning and impact analysis. He has
performed numerous surveys for endangered, threatened and rare wildlife and
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plant species, and has conducted biological investigations for projects potentially
impacting wetland habitats containing sensitive species such as the California
red-legged frog, foothill yellow-legged frog, southwestern pond turtle, southern
steelhead, tidewater goby, arroyo chub, and many others.

Mr. Wishner is qualified to conduct surveys for the California red-legged frog,
based on the qualification requirements of the U.S. Fish and Wildlife Service. For
the Dairy Creek Golf Course project in San Luis Obispo County, he surveyed and
located the California red-legged frog. For this project, he also evaluated potential
construction impacts to the red-legged frog, delineated sensitive red-legged frog
habitat, and was involved with the development of a mitigation plan and monitoring
of the red-legged frog population in Diary Creek. He also conducted focused
surveys that included positive identification of the red-legged frog for the Jackson
Ranch EIR over a two-month period and a two-mile stretch of stream, also in San
Luis Obispo County.

Additional recent projects for which he has conducted biological studies and impact
analyses include the Wildwood Stable Estates Project, Preserve at San Marcos,
the Village at Los Carneros, the Santa Barbara Botanic Garden Vital Mission Plan,
the Upper Las Virgenes Resource Management Plan (Ahmanson Ranch), and the
Pepperdine University Campus Life Project.

James Anderson
Staff Biologist/Environmental Analyst

Mr. Anderson conducts biological surveys/studies in support of permitting and
entittement review processes and CEQA analyses addressing various issues
including biology and hydrology/water quality. Mr. Anderson is an approved
consulting biologist for San Luis Obispo County. His recent project experience
includes preparation of biological resource impact analyses for the Pepperdine
University Campus Life Project in Malibu, and biological resources and hydrology/
water quality analyses for the Hilton Foundation’s proposed headquarters in Agoura
Hills. He has also recently prepared a Los Angeles County Biological Constraints
Analysis, and assisted with a hydrology/water quality section of the EIR for the
Sakaida & Sons Surface Mine Project in the Sylmar area of Los Angeles County.
In the past year, Mr. Anderson has assisted with spring biological surveys and
vegetation mapping for the Ozena Valley Ranch Mining and Aquaculture Project
in Lockwood Valley, Ventura County, and for the Malibu Country Club in the
Santa Monica Mountains. His experience also includes assistance with biological
surveys and impact analysis for Ventura County Initial Study Assessments.
He has performed Army Corps of Engineers and California Department of Fish
and Game jurisdictional delineations for the City of Agoura and for Sinaloa Park, a
component of the Rancho Simi Recreation and Park District within the City of Simi
Valley. Mr. Anderson has a Master of Environmental Science and Management
focusing on ecology and conservation planning from the University of California,
Santa Barbara.
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Scott Werner
Staff Biologist/Environmental Analyst

Mr. Werner has over 14 years of ecological research and consulting experience
in California and the Southwest, and 5 years of biological consulting management
experience in southern California. He has worked for universities, federal, county,
and state agencies, and in the private consulting sector on biological resource
studies. He has managed data-intensive research studies, written biological
assessments, managed large construction monitoring projects, and consulted
extensively on southern California electrical utility projects. Mr. Werner has
worked closely with planners, construction crews, natural resource agency
personnel, law enforcement, and private landowners. He has successfully applied
for research grants, presented his research at national scientific symposia, and
written scientific papers published in respected journals. His surveying and
monitoring experience includes extensive work with special-status wildlife species
such as southwestern willow flycatcher, least Bell’s vireo, California spotted
owl, desert tortoise, southwestern pond turtle, California clapper rail, California
gnatcatcher, California red-legged frog, and burrowing owl. He holds a U.S. Fish
and Wildlife 10(a)(1)(A) Recovery Permit for least Bell’s vireo and southwestern
willow flycatcher. Mr. Werner is also experienced with rare plants of southern
California and with conducting vegetation studies. Mr. Werner has a Master of
Science degree in Wildlife and Fisheries Sciences from Texas A&M University
and earned his Bachelor of Science degree in Ecology and Evolution from the
University of California, Santa Barbara.

Charles Cohn
Environmental Analyst

Mr. Charles Cohn assists in the preparation of CEQA documentation. His
responsibilities include: CEQA analysis, research, and technical reporting on and
associated public policy. His experience also includes water quality monitoring of
streams and shorelines by sampling surface waters in the Calleguas Creek and
Santa Clara River watersheds. This sampling includes on-site testing of water
quality, samples for lab analysis, and documentation. He is currently assisting
in the preparation of public services and infrastructure impact analyses for the
Orcutt Union School District Key Site 17 EIR, as well as the City of Los Angeles
Community Redevelopment Agency’s Pacoima-Panorama City Redevelopment
Plan Amendment/Expansion Project EIR. Mr. Cohn received a Bachelor of
Science degree in Environmental Science from California State University
Channel Islands with an emphasis in natural resource management. A major area
of his studies focused on riparian habitat restoration, baseline data gathering and
documentation, and water quality issues. He currently volunteers his time as a
water quality monitor for the Ventura Coast keeper (VCK) organization, and is also
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a habitat restoration volunteer with the Ojai Valley Land Conservancy and the Ojai
Valley Green Coalition.

Erin Evarts
GIS Specialist/Cultural Resources

Ms. Evarts is responsible for the development of Envicom Corporation’s GIS
department, introducing ESRI ArcGIS 9.2 software as a means of accessing,
analyzing and displaying spatial information in an accurate and efficient manner
to support the resource management and planning process. She has performed
GIS analyses and created graphics for numerous CEQA documents, oak tree
surveys, biological assessments, and fuel modification plans. Additionally, she
has worked on various sections of CEQA documents including cultural resources,
aesthetics, and alternatives, as well as environmental constraints analyses. Prior
to working at Envicom, she worked as a cultural resource and GIS consultant for
private, State and Federal agencies throughout Santa Barbara, Ventura and Los
Angeles Counties, including the National Park Service, Santa Monica Mountains
Conservancy, Mountains Recreation and Conservation Authority and Mountains
Restoration Trust. Ms. Evarts holds a Master of Arts degree in Geography at
California State University, Northridge.

Chris Boyte
Graphics Manager

Mr. Boyte is Envicom’s principal computer graphics designer, responsible for the
creation of the exhibits, computer graphics and animation, maps, scale models,
and visual simulations, as well as multimedia presentations. The graphics that are
included in our environmental documents greatly provide clear visual depictions
of often complex content. He is also charged with maintaining the company
website, posting projects being publicly reviewed to this website where applicable,
and archiving electronic files for completed projects. He also contributes to the
development of GIS-based graphics, most recently for the Wildwood Stable Estates
EIR and Sakaida & Sons Surface Mine Project EIR. Mr. Boyte created graphic
products for the Village at Los Carneros EIR, Santa Barbara Botanic Garden Vital
Mission Plan EIR, Upper Las Virgenes Resource Management Plan (Ahmanson
Ranch), Marina del Rey Oceana Retirement Facility and Holiday Harbor Courts
Project EIR, Grimes Canyon Mining EIRs, and for our environmental consulting
work with Pepperdine University. Mr. Boyte received a Bachelor of Science Degree
in Applied Art and Design with a concentration in graphic design from California
Polytechnic State University, San Luis Obispo.

Keith B. Higgins, CE, TE
Hatch Mott MacDonald - Transportation/Circulation

Mr. Higgins has directed and performed numerous planning and design projects
during his 35-year career. He has extensive operational experience, including
serving as a city traffic engineer. Specific experience includes traffic impact
analyses; conceptual and final highway, street system, and subdivision design;
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traffic signal design; signing and striping design; transit system planning and design,
traffic volume and speed surveys; safety analysis; traffic control device warrant
studies; traffic control device inventory; capacity analysis; circulation studies;
parking studies; parking facility design; conceptual interchange design; pedestrian
and bicycle studies; transportation systems management; transportation demand
management; project representation; community traffic committee organization;
railroad design coordination, grading and drainage design; structural design;
project management; construction inspection; contract administration; and expert
witnessing in personal injury and wrongful death litigation.

Jeff Waller, TE
Hatch Mott MacDonald - Transportation/Circulation

Mr. Waller has performed numerous traffic analyses for a wide array of projects,
including housing subdivisions and shopping centers, project study reports,
quarries and batch plants, and master plans and general plan updates. Mr. Waller
has experience performing traffic analyses throughout the greater Monterey
Bay Area, plus San Luis Obispo and Southern Santa Clara Counties. He has
also performed full traffic signal warrant evaluations, intersection sight distance
evaluations, collision history reviews and parking supply and demand studies. Mr.
Waller’s specific areas of expertise include traffic impact analyses and project
impact evaluation. Mr. Waller is experienced in various traffic analysis software
packages, including Synchro and HCS.

Pallavi Saxena, Planner/Engineer lli
Hatch Mott MacDonald - Transportation/Circulation

Ms. Saxena has experience in transportation planning and land development.
During her career, she has worked on various Traffic Impact Studies, as well as
Parking and Corridor Studies. She has a strong knowledge of local development
codes, regulations and improvement standards. Ms. Saxena is proficient in many
different analysis software programs, including Traffix, Synchro, Sim-Traffic,
HCS+, Cube, AutoCAD, LDD and ArcGIS. She has excellent verbal and written
communication skills and strong analytical skills.

Chris White, REA
Principal Water Quality Specialist, Balance Hydrologics, Inc.

Mr. White will serve as the principal-in-charge, project manager and senior reviewer
for the EIR hydrology and water quality chapter. With Balance since 1991, Mr.
White leads the firm’s CEQA practice is experienced in preparation of technical
documents for CEQA compliance, having contributed to or managed assessments
at more than 40 sites in northern California where stream channels, ponds and/or
wetlands abut areas proposed for development. He is a broadly-trained hydrologist
with specialized expertise in the planning and design of best management practices
for stormwater quality control. He has prepared CEQA evaluations of reclamation
plans for aggregate mining operations on Cache Creek (Yolo County) and recently
led preparation of the Hydrology chapter for the Rockville Trails Estates EIR (Solano
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County). Other recent projects include the Hydrology chapters for the North Chico
Retail and Annexation Specific Plan EIR and the Meriam Park Mixed-Use Project
EIR, both in Chico (Butte County), and the City of lone’s wastewater master plan
(Amador County). Since 2005, Mr. White has managed Balance’s Auburn office.
He is a Registered Environmental Assessor in California.

David Brunzell
BCR Consulting

David Brunzell is owner and principal investigator of BCR Consulting. He holds
a Master of Arts in Archaeology from California State University, Fullerton. Mr.
Brunzell is a Registered Professional Archaeologist (RPA) and has conducted
professional archaeological work in California, Alaska, Utah, Nevada, and Oregon
for 15 years. He has managed all phases of cultural resource work, and has
assisted with government agency and tribal consultation on numerous projects. Mr.
Brunzell has presented and published academic papers on prehistoric and historic
lithic technology, and historic migration routes. He has also taught anthropology
and archaeo-astronomy at the University of La Verne and the Community College
of Southern Nevada in the United States and Central America.

Hans Giroux
President, Giroux and Associates

Mr. Giroux is the founder and President of Giroux & Associates. He has prepared
or supervised over 3,000 environmental reports on noise/acoustics, air quality,
dust, odor or radioactive dispersion. His depth of experience allows him to prepare
environmental studies that are accurate, timely and cost-effective. Mr. Giroux will
be responsible for conducting the air quality and noise analyses. Giroux and
Associates has prepared technical analyses for at least 25 mining operations
throughout the region. His recent mining projects with Envicom Corporation
include the Best Rock, Grimes, and Wayne J Mining EIRs and the Sakaida & Sons
Surface Mine Project EIR.

Ken Wilson, RG, CEG
Principal Geologist, Wilson Geosciences, Inc.

Mr. Wilson has worked as an engineering geologist since 1970. Mr. Wilson, as
principal geologist, is a Registered Geologist (#3175) and Certified Engineering
Geologist (#928) in California and has more than 28 years of experience in
performing large, small, complex, and routine investigations in the region. Mr.
Wilson’s specialization is assessment of geologic constraints on site development
and characterization of sites involving the collection, compilation and analysis
of different types of geosciences and hydrologic data in order to make land use
decisions in the framework of the EIR process. With his extensive experience in
interpretation of aerial photographs and other existing data sources as a primary
and secondary tool to fill gaps in existing data bases, Mr. Wilson has provided
Envicom with support in the preparation of geologic, seismic and grading/drainage
sections for EIRs for many years. Recently, Mr. Wilson conducted third party reviews
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and prepared geology and hydrogeology analysis for mining projects including
the Sakaida and Sons Surface Mining Project EIR in Los Angeles, and extensive
work in the City of Irwindale involving and EIRs for the expansion and closure
of operations, including geophysical investigation and engineering evaluation for
several mines in the City of Irwindale, and surface mine analysis for a City of
Azusa General Plan Update.

Ron Stevens
Visual Simulations, Interacta, Inc.

Ron Stevens is the Principal and Founder, Interacta, Inc. and is a visualization
company focused on architectural visual studies and interactive models. The firm
integrates aerial photography, survey plots, architectural drawings, and landscape
plans to create 3D models for integration with on-site photography, which provides
a level of detail that cannot be achieved through traditional means. Ron Stevens
has completed numerous photo simulations, including single-family residences
and large-scale developments. Mr. Stevens uses the latest technology to develop
accurate 3D site models used in photo simulations. In addition, Mr. Stevens has
developed custom interactive computer based presentations using project site
models to allow developers, planners and government agencies to perform drive-
by and fly-through visualizations in real time. His most recent experience includes
the Marriot project within the City of Goleta, Marina del Rey Oceana Retirement
Facility and Holiday Harbor Courts Project (Los Angeles County), Village at Los
Carneros Project (City of Goleta), Santa Barbara Ranch Development, the Santa
Barbara Botanic Garden Vital Mission Plan, and the Preserve at San Marcos in
Santa Barbara County. Mr. Stevens is a Santa Barbara native and has a BSME
from California Polytechnic University, San Luis Obispo.
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FIRM EXPERIENCE

Envicom Corporation has completed numerous CEQA documents and other
environmental studies for projects within Central and Southern California including
new and expanded mining projects and other complex projects.

Brief summaries of some of our mining experience are provided below followed by
additional relevant project experience provided on the subsequent pages.

Santa Clara River Sand and Gravel Extraction Master EIR
Ventura County Resource Management Agency

Envicom Corporation conducted a comprehensive environmental analysis of all
existing commercial sand and gravel mining activities in the Santa Clara River
and projected sustainable levels of mineral resource recovery (based on analyses
of the records of sediment gauging stations) that would be consistent with the
maintenance of the river’s aquatic and riparian fauna and flora and the stability
of beaches down-current of the Santa Clara River mouth along the shoreline
of the Oxnard Plain to Point Mugu and Malibu. Impacts to the river’s hydrology
and vertical degradation, lateral, and headward erosion and intermittent beach
replenishment were each assessed. Impacts to groundwater and hazards to
engineering structures including bridges, levees, and pipeline crossings were also
evaluated.

Union Asphalt Development Plan
County of San Luis Obispo

Envicom Corporation conducted environmental initial study evaluations for the
expansion of a 38-acre sand and gravel mine in the Salinas River in San Luis
Obispo County. An annual increase in production of 60,000 cubic yards of sand
and gravel per year was projected. The study analyzed potential impacts to
biological and groundwater resources and sedimentation transport.

Riparian Habitat Mining Mitigation Plan-Santa Clara River
Ventura County Rock, Inc./U. S. Army Corps of Engineers/Ventura County Flood
Control District

Under the direction of the USACOE and VCFCD, Envicom Corporation prepared
a mitigation plan to compensate for sand and gravel mining impacts to wetland
and riparian habitats. The plan established specifications for riparian mitigation
site preparation; the eradication of invasive species (tree tobacco, giant reed, and
castor bean); and the selection, installation, maintenance and monitoring of the
restoration site.
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ENVIRONMENTAL ANALYSIS

Grimes Canyon Mining EIRs

Ventura County

Envicom Corporation prepared the EIRs for three mining projects in Ventura County, proposed by Grimes Rock, Inc., Wayne J
Sand & Gravel, and Best Rock Products Corporation. Each of these mining operations is requesting a permit modification to allow
for expansion of permit boundaries, increased aggregate (construction grade sand and gravel) production levels, increased daily
trucking limits, changes to days and hours of operation, and changes to restrictions in truck routes. These permit modifications
collectively constitute the proposed projects assessed in each EIR. The EIRs identify the impacts associated with each of the
mining projects, the combined effects of all three mining projects, and cumulative impact of these mining projects in combination
with other growth in the area. The mines are located along State Route (SR)-23. Trucks traveling to and from these mines along
SR-23 pass through the Cities of Moorpark and Fillmore, which are experiencing residential growth. Key issues raised by the
proposed projects are the compatibility of expanded mining operations with land uses along SR-23, traffic congestion, and effects
on biological resources, water quality, and scenic views.
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ENVIRONMENTAL ANALYSIS

Sakaida & Sons Surface Mine Project EIR

Los Angeles County

Envicom Corporation is currently preparing an EIR for the Sakaida & Sons Surface Mine Project. The project proposes the
construction and operation of a surface mine on about 25 acres within a 73-acre property in unincorporated Los Angeles County.
The site is located in a mountainous area on the outskirts of the County, adjacent to and west of the Angeles National Forest, north
of the Foothill Freeway (Interstate 210). It is undeveloped and naturally vegetated. The primary objective of the project is to supply
a local, reliable, and cost-effective source of aggregate material to meet the area’s demand for construction materials. The EIR
will assess the project’s potential impacts on views of the site, recreational trails (a planned alignment of the Rim of the Valley Trail
traverses the proposed mining area), truck traffic, air quality, and noise impacts.
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BIOLOGICAL SERVICES

Ozena Valley Ranch Mining and Aquaculture Project
Biological Resources Assessment

Ventura County

On behalf of the Ventura County Resource Management Agency, Envicom Gorporation biologists prepared a Biological
Resources Assessment of the Ozena Valley Ranch Mining and Aquaculture project site located in the upper valley segment
of the Cuyama River. The assessment defined the existing conditions within areas occupied by an existing stock pond,
processing area, and stock pile area as well as undisturbed naturally vegetated areas planned for an additional stock pond
and aquaculture tank site. Research conducted to support the assessment included a literature review of the applicant’s
biology studies, the County’s BIOS data, the California Natural Diversity Database (CNDDB), and field surveys over a period
of three days. Issues addressed in the assessment followed the requirements of the County’s Initial Study Biological
Assessment, which include: Vegetation Communities and Plant Species, Wildlife, Migration Corridors, Wetlands and Other
Jurisdictional Areas, and Sensitive Resources.
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LAND PLANNING

Tapo Rock & Sand Products Mining Conditional Use Permit
Environmental, Permitting and Entitlement

County of Ventura

Envicom Corporation provides land use and environmental consulting for the continued operation of Tapo Rock and Sand
Product’s sand and gravel mining operation within the County of Ventura. Envicom provides compliance coordination and
environmental representation with agencies that have regulatory oversight of uses allowed under the mine’s Conditional Use
Permit and other appurtenant permits within the extensive regulatory framework that oversees the project.  Recent
consulting services have included processing of a CUP time extension, formulation of conditions of approval, environmental
document determinations, and site boundary adjustments to account for future mining and areas that have undergone final
reclamation per the Surface Mining and Reclamation Act. Other work tasks include coordination with the County Air Pollution
Control District (APCD) to secure Permits to Operate for upgrades and changes to crushing and screening plants

In conducting SMARA Coordination, Envicom works with Ventura County staff and the State of California (if necessary) to
ensure annual SMARA compliance in the form of Financial Assurances, site inspections, condition compliance, and mining
and reclamation plan compliance. This role includes digital mapping in GIS to demonstrate annual mining progress and areas
requiring reclamation financial assurance.
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ENVIRONMENTAL ANALYSIS

Baldwin Hills Community Standards District (CSD) EIR

Los Angeles County

Envicom Corporation was part of a team that prepared a comprehensive EIR for the County of Los Angeles’ Community
Standards District (CSD) that was created for, and covers, the active portions of the Inglewood Qil Field in the Baldwin Hills. The
CSD was created by the County upon application for the special district by the oil field operator (Plains Exploration and Production
Company—PXP). PXP proposed a highly controversial project to drill new wells to extend the life of the field. The CSD would
establish a means and framework for the establishment of development standards and enhanced operating conditions for the
controversial project. Since the beginning of the oil field’s initial and relatively “remote” development in 1924, the growth of the
cities and communities that surround the Baldwin Hills have encroached upon the boundaries of the active oil field operations from
all sides, placing sensitive residential, public school and park land uses in close proximity to active oil field operations. The
sections of the EIR prepared by Envicom Corporation included: Transportation and Circulation; Land Use and Policy Consistency
Analysis; Recreation; Visual Resources and Aesthetics; and Public Services and Utilities. To complete the Visual Resource and
Aesthetics and Land Use Sections Envicom Corporation’s professional staff undertook field investigations of surrounding streets
and of major transportation corridors to identify all surrounding land uses and potentially sensitive public and private property
locations to the expanded oil field operations.
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ENVIRONMENTAL ANALYSIS

Chevron Tank Farm Restoration and Redevelopment EIR

County of San Luis Obispo Department of Planning and Building, and
City of San Luis Obispo Community Development Department

Envicom Corporation is part of a team that is preparing a comprehensive EIR for the restoration and redevelopment of a
332-acre Chevron Tank Farm property. The site is currently under the jurisdiction of the County of San Luis Obispo; however,
it is within the City of San Luis Obispo’s sphere of influence and has been considered for annexation into the City. Because of
this potential annexation, the project proposes two separate development options, one under the jurisdiction of the City of
San Luis Obispo, and one under County jurisdiction. Therefore, both the City and County serve as co-lead agencies. This
presents a unique challenge in preparing the EIR. Each jurisdiction allows for different site uses and densities; requires
different utility and service providers; may utilize different thresholds of significance; and varies in mitigation requirements.
The project proposes commercial and industrial uses at the site. Development is proposed to occur in five phases over a

period of 25 years with each phase
constructing approximately 160,000
square feet of leasable floor area.
Envicom Corporation is preparing the
land use and policy consistency,
public  services and utilities,
population and housing, and
recreation sections of the EIR.
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PERMITTING, ENTITLEMENT & COMPLIANCE

Lake Sherwood Tract 4192 /4409 Environmental and
Biological Services/Agency Permitting / Monitoring

Ventura County

Envicom Corporation has served as the lead environmental consultant to Sherwood Development Company on the Tract
4192/4409 Residential Golf Course Development of 101 estate residences and an 18-hole par 3 Jack Nicklaus Golf Course in
eastern Ventura County. Our involvement initiated with preparation of existing conditions biological surveys for general vegetation,
rare plants, as well as focused surveys for sensitive species. Sensitive species identified on the site include San Diego horned
lizard, Lyon’s pentachaeta, least Bell’s vireo, Western Pond turtle, and Qiono Checkspot. Existing conditions technical reports and
impact sections were prepared to support preparation of an MND by the County, and subsequent permit applications for a CDFG
Section 1603 Streambed Alteration Agreement, an ACOE Section 404 Nationwide Permit, and a RWQCB Section 401(b) Water
Quality Certification. Envicom processed all three of the Trustee Agency permits and negotiated with CDFG to allow for the payment
of a significant in-lieu fee mitigation to the Mountains Restoration Trust for the purchase and preservation of off-site resources.
Based on the conditions of the Agency permits and the County MND, a series of eight (8) mitigation and monitoring plans were
prepared, including a Wetland / 0ak Woodland Mitigation Plan, an Oak Tree Preservation and Relocation Plan, a Fuel Modification
Plan, a Lyon’s Pentachaeta Habitat Enhancement Plan, a Weed Abatement Program, an Integrated Pest Management Plan, a Capture
and Relocation Plan, and Pre-Construction Clearance Protocol surveys for San Diego horned lizard, and least Bell’s vireo. Envicom
Corporation conducted construction and long-term monitoring to satisfy the numerous requirements of the approved monitoring
plans. Our monitors were in the field five (5) days a week providing oversight, recording observations, and providing construction
crew training to alleviate potential impacts before they occur.
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ENVIRONMENTAL ANALYSIS

Pepperdine University Graduate Campus
Project Development EIR

Los Angeles County

Envicom Corporation currently serves as the prime environmental and entitlement consultant for Pepperdine University on
the implementation of their Long Range Development Plan. In this capacity, Envicom Corporation prepared an exhaustive EIR
on the full buildout of Pepperdine University’s Graduate Campus, which includes development of a 360,300 square-foot
Graduate Complex. The project also includes 234,800 square foot of student and faculty housing. The complexity of the EIR
was compounded by many separate but highly interrelated projects such as the establishment of a new sewer district, sewer
annexations, implementation of a new stockpile area for campus construction activities, ongoing debris basin maintenance,
and “waters of the U.S.” delineation and mitigation, etc., all of which require separate but parallel permitting from multiple
federal, state, and local public agencies, including the California Coastal Commission, City of Malibu, and the County of Los
Angeles. The Graduate Campus Project received all necessary approvals and has been constructed. Envicom Corporation is
currently assisting the University with environmental documentation for a new set of improvements to the campus.

3-D Development Progress in
Site Grading, Erosion Control,
and Slope Stabilization
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BIOLOGICAL SERVICES

Heritage Valley Parks Conceptual Design Plans for Enhancement
of Riparian and Wetland Water Quality and Wildlife Habitat

City of Fillmore

Project Objectives: Pursuant to project impacts to waters of the US and in anticipation of mitigation requirements relative to
Section 404, Section 401 Water Quality Certification and CDFG 1603 Streambed Alteration Agreement permits, Envicom
Corporation, with PACE Engineering, Inc., developed conceptual plans for reconstruction and naturalization of a creek
channel for enhancement of water quality and wildlife habitat.

Services Provided: To date, including the creek enhancement plans, Envicom Corporation has provided a variety of services,
including: project planning, biological resources surveys, biological resources mapping, jurisdictional waters delineation,
project impact assessment, regulatory permit assistance and coordination with resource agencies, and development of
technical studies. Surveys have been conducted for sensitive riparian bird species, including the Federally and State
endangered least Bell’s vireo and State endangered Southwestern Willow Flycatcher.

Designs for Naturalization of Sediment Pond/Creek: Envicom Corporation staff, teaming with PACE Engineering, Inc.,
developed conceptual designs plans for creation of emergent marsh wetland areas in a regional sediment basin. In addition,
design plans for the naturalization of a proposed creek 1,900-feet in length were developed. Emergent wetland plants are
proposed as in-stream habitat and riparian plants were proposed for planting on creek banks. Designs for channel habitat
diversity were proposed by incorporating riffles, pools, rocky substrate and woody debris. These design features provided
dual functions of water quality enhancement and wildlife habitat. Our staff will subsequently develop a detailed restoration
and monitoring plan for the proposed restoration.

ey Least Bell’s Vireo Territories
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LAND PLANNING

Santa Margarita Ranch Environmental

Constraints Analysis
San Luis Obispo County

Envicom Corporation prepared a comprehensive evaluation of environmental constraints for the 14,000-acre Santa Margarita
Ranch. The constrains analyzed examined a full range of environmental topics, all of which, were judged by County staff to be a
critical component of future policy decisions to consider allowing urban levels of development on the Santa Margarita Ranch. The
environmental constraints examined included: geotechnical constraints, water availability, drainage, erosion, sedimentation, biologi-
cal resources, wildlife migration, visual resources, wildfire hazard, agricultural capacity, agricultural intensification, air quality, land
use compatibility, cultural resources, public safety and traffic generation and circulation. Envicom Corporation’s computer graphics
department developed state of the art color mapping for every environmental constraint. This work greatly facilitated the clarity and
usability of the study’s products by the general public and by the County’s decision makers. The constraints study was intended to
serve as a resource for future use by both the owner and County Staff. Additionally, the Constraints Analysis was to be used as a
comprehensive environmental setting for an EIR for the parcel map revision to the ranch. Envicom Corporation later prepared the
Santa Margarita Ranch parcel map revision EIR under contract to the county of San Luis Obispo.
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LAND PLANNING

Hearst Ranch Master Planning and Entitlement
San Luis Obispo County

Envicom Corporation has provided environmental consulting services to the Hearst Corporation and has undertaken a variety of
property entitlement, development and environmental due diligence-related assignments in the planning for the eventual develop-
ment of the 88,000 acre Hearst Ranch in coastal San Simeon, California.

Planning efforts focused on sub-parcel-specific ecological sensitivity/hazards, land suitability, development capability for selected
areas utilizing a composite synthesis of each of the environmental data topics involving specific physical, ecological, and resource
factors. Planning studies included: (1) preparation of a comprehensive environmental data-base to meet San Luis Obispo County
concerns over the Ranch’s development that included in-depth original research of biological, physical, ecological and historical
factors for the entire ranch; (2) preparation of Master Plans and alternatives for the dispersed development of five destination
resorts on the ranch property; (3) preparation of a master environmental impact report for the development and appropriation of
groundwater reserves to serve the developments; (4) liaison with County of San Luis Obispo officials to gain appropriate general
plan designation for development of the Hearst Ranch and approval of the Master Plan by the County and the California Coastal
Commission; and (5) site specific development planning and environmental due diligence for the first phase of development.
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V. STUDY METHODOLOGY

The Envicom Corporation team will prepare all documentation necessary to
successfully complete the environmental review process pursuant to the California
Environmental Quality Act (CEQA) and CEQA Guidelines. Below is an outline
of the anticipated task-by-task scope items in chronological order. These tasks
are followed by a discussion of the methodology for addressing each of the
environmental issue areas that will be included in the EIR.

Task 1
Preparation of Administrative Draft EIR

Envicom Corporation will prepare an Administrative Draft EIR (ADEIR) with
appendices for County review. We will work closely with the County to produce
this version of the document, as this task is the first major deliverable product and
will set the stage for subsequent deliverables. Any concerns or information needs
will be communicated and efficiently resolved to assure their timely resolution and
to maintain the project schedule.

The following subtasks describe the major elements of the document.

Subtask 1.1 - Project Description/EIR Outline

Envicom Corporation will prepare the EIR Project Description and EIR Outline. The
Project Description will be complete with appropriate graphics and will describe
all aspects of the project, including proposed physical changes to the site, on-
site operational activities, and off-site trucking. It will also identify the project’s
objectives and required approvals. The EIR Outline will identify each of the
sections to be included in the document and a typical outline for the subsections to
be included in each of the impact analyses.

Envicom Corporation will submit a draft Project Description and EIR Outline to
the County for review. The approved Project Description and EIR Outline will
serve as the basis for all of the EIR analyses. Our cost estimate assumes one
round of revisions to the draft Project Description and EIR Outline and that these
do not change once the County has approved them and the impact analyses are
underway.

Deliverables will include four (4) hard copies and one electronic copy of the draft
Project Description and EIR Outline.

Optional Task: Review of Reclamation Plan for SMARA Compliance

If the mining project and reclamation plan are intended to be reviewed and approved
concurrently, it will be important to assure that the reclamation plan meets all
SMARA requirements. The Office of Mine Reclamation provided comments on
the reclamation plan in July of 2010. Rather than going forward with the EIR
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analysis on the reclamation plan submitted “as is,” Mr. Zitney could perform an
initial review the plan for completeness/adequacy under SMARA to ensure that it
is “CEQA ready” and able to be approved according to current standards. Such
a review would ensure that the project description is complete and adequately
detailed for public review and EIR analysis.

Subtask 1.2 - Environmental Setting

A description of the general environmental setting will be included in the EIR as
a separate section prior to the environmental impact analyses. This section will
provide an overview of the site’s setting, including existing and historical land uses
in the project area and at the site, General Plan land use designations, and Zoning.
This section will also describe the regional mining context in terms of the existing
demand and supply for decomposed granite and granite aggregate in the region.
Detailed descriptions of existing conditions pertaining to each environmental issue
area will be provided in each of the impact analysis sections, as described under
Subtask 1.3.

The environmental setting will also provide a list of related projects to be considered
in the cumulative impact analysis. This list will be prepared in consultation with the
County, and will include projects that are proposed and projects that have been
approved but not yet constructed. Of particular importance for this project are
other proposed mine operations in the area.

Subtask 1.3 - Impact Analyses
Existing Conditions

In addition to the information provided in the Environmental Setting section
described in Subtask 1.2, above, an in-depth description of existing conditions will
be provided in the environmental analysis section for each issue included in the
EIR. The breadth and depth of the environmental setting information will reflect the
information and level of detail that is relevant and necessary to support the impact
analysis.

Thresholds of Significance

The Initial Study and CEQA Guidelines (Appendix G) will provide the basis for
significance thresholds used to determine impact significance. Local standards
related to environmental impacts (e.g., those set forth in the County’s General Plan
or ordinances) will also be used in the formulation of significance thresholds, as
appropriate.

Determination of Environmental Impacts

Envicom Corporation will identify both the direct and indirect environmental effects
that could result from project approval. Our analysis will be based on our peer
review of previously completed technical studies, in concert with new technical work
and objective assessment of the project. Substantive evidence for our findings and
the analytical methods used will be integrated into the discussion. All impacts will
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be evaluated against stated significance thresholds. Impacts will be quantitatively
and/or qualitatively assessed, as appropriate. We will follow an approach that
helps in understanding project effects both before and after mitigation, and makes
clear the connection between project components, environmental impacts, and
mitigation measures.

Determination of Cumulative Impacts

As discussed above, a list of related projects (i.e., other projects in the area that,
when considered in combination with the proposed project, would result in the
potential for significant cumulative impacts) will be developed in consultation with the
County. Cumulative impacts will be evaluated for each environmental issue based
on this list and/or projected growth rates, as applicable. For each environmental
topic, the Envicom team will identify the potential for significant cumulative impacts
that would occur as a result of the proposed project in combination with related
projects. If a significant cumulative impact is identified, the EIR will assess
whether or not the project’s incremental impacts are “cumulatively considerable,”
as per Section 15130 of the CEQA Guidelines. We understand that the potential
for cumulative impacts associated with the proposed project and truck traffic
generated from nearby Hansen Aggregates mine. Our analysis will fully assess
potential cumulative impacts accordingly.

Identification of Mitigation Measures

A key element of the environmental process is to propose measures that can
eliminate or reduce significant adverse impacts. Practical and feasible mitigation
measures will be identified for each significant environmental impact that may
be generated by the project. Any indirect adverse effects associated with the
implementation of mitigation measures will also be identified and additional mitigation
will be proposed if necessary. Mitigation measures will be clearly worded to avoid
ambiguity and assure proper implementation through the Mitigation Monitoring and
Reporting Program.

Determination of Residual Impacts/Significant Unavoidable Adverse Impacts

Each environmental impact will be reviewed to determine the level of significance
of impacts both before and after mitigation. The level of significance will be clearly
stated for each impact, clearly identifying significant unavoidable adverse impacts.

Subtask 1.4 - Evaluation of Alternatives

As described above, we believe the alternatives analysis is particularly important
for this project. As such, we will work closely with the County to define a range of
alternatives that satisfies CEQA requirements and frames reasonable options for
the proposed mining operation. In accordance with Section 15126.6 of the CEQA
Guidelines, the alternatives will be designed to reduce or eliminate the project’s
significant impacts while still meeting most of the project’s basic objectives. Itis our
opinion and practice to develop the alternatives after the environmental analysis is
underway and all of the significant impacts are identified. In this way, they will be
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tailored to address the specific project impacts and will be designed with a greater
understanding of the relevant conditions at the site and in the area. Our proposal
assumes that the EIR will include up to four alternatives. The following provides a
preliminary framework for developing alternatives to be included in the EIR based
on our previous mining experience and current understanding of the project:

No Project — This alternative will assume that the proposed project is not
approved, and the proposed mining would not occur.

+ Revised Mining Plan — If the analysis identifies significant impacts
specifically associated with one or more aspects of the mining plan (e.g.,
depth and/or areas of excavations, extraction rates or quantities, etc.) or
reclamation activities, an alternative may involve the revision(s) of this plan.

Alternative Operations — If the analysis identifies significant impacts that
are attributable to the operational characteristics of the project (e.g., hours
of operation, uses, etc.), an alternative may involve restricted operational
parameters.

« Alternative Route (Other Potential Routes) - We understand that a key
factor in the project’s potential impact on the surrounding community
relates to the route along which trucks would travel to and from the site and
the extent to which sensitive land uses are present along that route. Our
approach includes an assessment of all potential routes that would provide
reasonable and practical truck access from Highway 101 to the project
site. Once these routes have been identified, we will determine which one
would provide the greatest reduction in potential impacts as compared
to the proposed truck route. If one such route exists, it will be selected
for analysis. If none are found to reduce impacts, the analysis will simply
explain the route options reviewed and why none was selected for further
analysis.

We will analyze each alternative for the same set of environmental issues as the
proposed project. The analysis will provide a qualitative comparison to identify
whether or not the alternative would increase, decrease, or not affect the impacts
expected under the proposed project. Inaccordance with CEQA, an environmentally
superior alternative will be identified from the alternatives evaluated. If the No
Project Alternative is found to be superior, the EIR will identify a superior alternative
among the remaining alternatives.

Optional Task: Charette Process Re: Truck Traffic Issues
and Alternatives

Envicom Corporation understands the level of public concern regarding the
proposed project and the need to thoroughly address these concerns during the
CEQA environmental review process. The project-generated increase in heavy
truck traffic along SR 58 is one of the key aspects of the project that would result
in potential impacts to the surrounding community of Santa Margarita, including
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residents, school children, visitors, and commuters who reside in, conduct business
in, or pass through the town. In addition to evaluating the significance of impacts
related to increases in truck traffic resulting from the proposed mining operation,
the EIR will assess alternatives designed to avoid the project’s significant impacts.
We anticipate that an in-depth effort to fully explore any and all possible solutions
to the conflicting needs of providing a local source of aggregate and minimizing
impacts on the local community will be a critical element of the environmental
review process. We also understand that identifying these alternatives and
assessing their feasibility involves obtaining the perspectives and input of various
agencies and/or stakeholders.

Envicom has dealt extensively with similar situations and has implemented pro-
active approaches to help frame key concerns and comprehensively assess the
range of potential alternatives. One of the previous succesful approaches we have
taken was to implement a charette process focused purely on truck traffic issues
and solutions. We believe that this approach may facilitate the environmental
review process for this project as well. As such, we are including a similar charette
process as an optional task in our proposal for the County’s consideration. We
understand that there has already been an internal evaluation of potential alternative
routes and that the project’s potential trucking impacts as they relate to scoping of
the EIR have been publicly vetted. We also recognize that this is an extra step in
the CEQA process. However, we believe that starting off the CEQA process with
an open and broad view of the potential issues and taking a hard look at potential
solutions will streamline later steps in the process (such as the public and agency
comments regarding the range of alternatives explored or the feasibility of particular
alternatives). In addition, although it may ultimately be determined that some or
all of the alternatives identified in this process may be infeasible, we believe that
having conducted a full search for alternatives and providing a substantiated basis
for concluding infeasibility will be an important part of the administrative record.

The charette process will entail the following:

Charette 1.1 Preparation of Charette Materials and Identification of
Participants

Envicom Corporation will prepare presentations and handouts that will be
provided to all attendees of the charette. These materials will clearly identify the
environmental issues associated with the proposed project’s trucking component
and provide an accurate portrayal of the regional context of nearby communities,
topography, and road/rail infrastructure will be developed and presented.

Envicom will work with the County to establish an expert panel to participate in the
charette. At a minimum, the panel will include transportation representatives from
San Luis Obispo County, Caltrans, and CHP. The applicant’s traffic consultant,
LPG Consulting and members of the public, may be included at the discretion of
County staff.
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Charette 1.2 Charette Meeting(s)

The charette would be designed to facilitate a four-step process: (1) review of
the issues; (2) assess context and constraints; (3) brainstorm regarding potential
alternatives; and (4) evaluate the feasibility and effectiveness of each alternative. It
will be facilitated by Envicom Corporation and the EIR transportation subconsultant,
Hatch Mott MacDonald. It may occur over one day, with steps 1 and 2 accomplished
in the morning and steps 3 and 4 in the afternoon. Depending on the range of
potential alternatives identified, a second day may be necessary.

Our proposal assumes that the County would provide a meeting room with a
projector and conduct all noticing for the meeting including public notice, if required.

Charette 1.3 Documentation

Envicom will document the proceedings and conclusions of the charette process.
These will be included as an appendix to the EIR and summarized in the EIR
alternatives section .

Subtask 1.5 - Other Required EIR Sections

In addition to the topics listed below under Methodology for Analysis of Environmental
Issues, the EIR will include the following:

Table of Contents — The Table of Contents will be organized to provide
sufficient level of detail for the reader to easily navigate the document.

« Introduction/Executive Summary — This will include an introduction to the
EIR (describing the purpose and public review process for the EIR), a
summary of the project description, the project’s significant impacts, and
the alternatives. A tabular summary of all environmental impacts will be
presented. Potential areas of controversy and issues to be resolved will
also be discussed.

Growth Inducing Impacts — This section will provide a discussion of the
ways in which the project could foster economic or population growth,
either directly or indirectly, in the surrounding area.

+ lIrreversible and Irretrievable Commitments of Resources — This section will
identify the extent to which the proposed project’s primary and secondary
impacts will commit non-renewable resources to uses that future generations
will probably be unable to reverse.

Preparers of the EIR, Contacts, References — This section will provide a list
of County and consultant team members who contributed to preparation of
the EIR, as well as all Federal, State, local agencies, community groups,
and other persons and organizations consulted regarding the preparation
of the EIR. It will also include a list of all reference sources used in the
preparation of the EIR.

- Technical Appendices — These provide supplemental technical material
pertinent to the preparation of the EIR.
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Subtask 1.6 - Mitigation Monitoring and Reporting Program

We propose to include a Mitigation Monitoring and Reporting Program (MMRP)
pursuant to Public Resources Code Section 21081.6 at the Draft EIR stage. We
anticipate thatthe ability to monitor mitigation measures identified in the EIR will be an
important factor in assuring thatimpacts, particularly those pertaining to truck traffic
wouldbeeffectivelymitigated. The MMRPwillconsistofthefollowingspecificelements:

- Identification of mitigation measures that reduce significant impacts;

Identification of the regulatory (enforcement) agency responsible for the
implementation of each mitigation measure;

- Specific methodologies to monitor the implementation and effectiveness
of adopted mitigation measures; and

A reporting program to document findings of the monitoring program.

Subtask 1.7 —=Internal Review

An important element of the ADEIR preparation is our internal review of each of
the EIR sections and the document as a whole. This assures internal consistency
throughout the document, with respect to both content and approach. The Project
Manager, Project Director, and Project Advisor will be responsible for this review.

Subtask 1.8 - Document Preparation/Production of Administrative
DEIR

Once the ADEIR is complete, we will provide 5 copies of the ADEIR to the County
(4 hard copies in three-ring binders and 1 CD with Word files). This task includes
word processing, graphics, and production for the entire document.

Task 2
Preparation of the Draft EIR

Upon receipt of the County’s comments on the ADEIR, Envicom Corporation will
revise the DEIR accordingly and prepare a Screencheck Draft EIR so that the
County can conduct a final review of the document before it is published. We will
submit the Screencheck document to the County electronically. After receiving
County comments on the Screencheck DEIR, Envicom Corporation will make final
modifications as necessary in order to prepare the DEIR for formal public and
outside agency review.

Our proposal assumes that, for each of the two anticipated rounds of review, we
receive one set of comments from the County, provided in a redline/strikethrough
format or another format in which all edits and comments are clearly visible. It is
difficult to identify the level of effort for this task prior to receipt of the comments,
however, an estimate is provided for purposes of this proposal.
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Draft EIR Deliverables
We will provide the County with 45 copies of the DEIR as follows:

5 hard copies with appendices (in three-ring binders)
« 15 bound copies with appendices included on a CD in an envelope
25 CDs (including graphics and appendices) in searchable .pdf format
+ 10 separately bound copies of the appendices
1 electronic copy in original Word format

We will also provide 1 electronic copy of the DEIR for placement on the County’s
website, in a format that is easily downloadable.

Our proposal assumes that the County will prepare and post the required notices
and distribute the DEIRSs.

As requested in the RFP all copies of the DEIR (as well as all other deliverables)
will be double-sided, using back ink, and printed on recycled paper.

Task 3
Preparation of the Administrative Final EIR

Our proposal assumes that the Administrative Final EIR (AFEIR) document will
consist of the entire DEIR, revised as necessary, Response to Comments, and
appendices. Envicom Corporation will provide the County with five (5) copies of
the AFEIR to the County (2 three-hole drilled, 2 bound, and one CD).

Response to Comments

Upon completion of the public review period for the DEIR, Envicom Corporation
will prepare the Response to Comments (RTC) section of the FEIR. We will assign
a number to each comment and identify the project team member responsible
for providing a response. For repeated comments, topical responses may be
provided up front and referenced in the responses to individual letters so as to
avoid repetition.

Based on the comments received on the NOP/Initial Study, we anticipate that
there may be numerous comments on the DEIR; however, the overall level of new
comments is expected to be moderate in that potential comments are likely would
likely center around a few key issues. Also, the scope of work associated with
response to comments and revisions to the EIR cannot be known prior to receiving
comments on the DEIR. An estimate has been made for purposes of the cost
estimate provided in this proposal. However, we anticipate that the scope and cost
for this task may be refined in consultation with the County when all comments are
compiled following public review. Our proposal also assumes that no new technical
analysis would be required as part of the response to comments effort.
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EIR Revisions

In the event that any comments, responses, and/or analysis subsequent to the
DEIR result in edits to the FEIR, these will be provided in a redline/strikethrough
format or other format in which all edits made are clearly visible. We anticipate that
there would be a minor level of revisions made to the EIR. Our proposal assumes
that no new technical analysis would be required for the FEIR.

Task 4
Preparation of Final EIR

Upon receipt of the County’s comments on the AFEIR, Envicom Corporation will
revise the document accordingly and prepare a Screencheck FEIR so that the
County can conduct a final review of the document before it is published. We will
submit the Screencheck document to the County electronically. Following County
review of the Screencheck FEIR, we will make any necessary final revisions to the
document. Our proposal assumes that, for each of the two anticipated rounds of
review, we receive one set of comments from the County, provided in a redline/
strikethrough format or another format in which all edits and comments are clearly
visible. It is difficult to identify the level of effort for this task prior to receipt of the
comments, however, an estimate is provided for purposes of this proposal. Our
proposal assumes that the County will prepare required notices and distribute the
FEIRs.

Findings (Optional Task)

Findings will be prepared at the time of the Screencheck FEIR in accordance with
Sections 15091 and 15093 of the CEQA Guidelines and provided to the County
prior to preparation of the FEIR and in a format acceptable to the County. Findings
will be prepared on a time and materials basis with a not to exceed budget of 50
hours. The Findings is included as an optional task.

Deliverables for the Findings shall include two (2) unbound copies and one electronic
version.

Final EIR Deliverables
We will provide the County with 55 copies of the FEIR as follows:

« 5 hard copies with appendices (in three-ring binders)

25 bound copies with appendices included on a CD in an envelope at the
back of the documents

« 25 CDs (including graphics and appendices) in searchable .pdf format
15 separately bound copies of the appendices
« 1 electronic copy in Word format
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Task 5
Management/Coordination/Administration

Envicom Corporation will maintain consistent communication and coordination
with County staff during the preparation of the EIR. We anticipate that most of this
will be accomplished via email and phone conversations, although meetings with
County Staff are included in Task 6.

Task 6
Attend Meetings and Public Hearings

As requested in the RFP, our proposal provides budget to attend one kick-off
meeting with County and other agency staff, and five additional staff or other
agency meetings. Our cost proposal assumes attendance by the Project Manager
at all six meetings and attendance by the Project Director and Project Advisor at
up to four meetings.

The Envicom Corporation Project Manager, Director of Environmental Services,
and/or Project Advisor, will also be present at up to four public hearings to provide
input and participate in an advisory capacity as needed. Attendance at hearings
would include making presentations and/or participating in an advisory capacity.

Should attendance by additional staff or additional meetings or hearings be
required, the cost for this work would be billed on a time and materials basis, as
would the preparation of materials for presentations.

General Description of Deliverables

All text documents, tables, charts and illustrations will be provided on 8.5’ x 11”
sized sheets, and on 11” x 17” where oversized illustrations are necessary. It is
likely the EIR will involve two to three volumes, with volume one containing the EIR
analysis and subsequent volumes containing technical appendices. Covers to all
volumes (related documents) will be coordinated as a set. As requested in the RFP,
all efforts will be made to reduce the size of the EIR analysis portion to less than
200 pages. Duplication of information and analysis will be avoided to the extent
feasible. Hard copies of administrative, draft and final documents will be two-sided,
black ink, and on white or light recycled stock paper.

Following completion of the Final EIR, we will provide the County with one set of
CDs (or other electronic medium acceptable to the County), in Word, with the Daft
and Final EIR, MMRP and appendices. Spreadsheets and/or other databases
developed for the EIR will be included. GIS layers developed will be submitted
electronically and compatible with ESRI's Arcview GIS software and registered
to the Calfiornia State Plane NAD 83, Zone 5 coordinate system, units in feet and
metadata will be compatible with the ArcCatalog .XML format.

E Envicom Corporation



Oster (Las Pilitas Quarry) EIR Proposal

Methodology for Analysis of Environmental Issues

In accordance with the scope of work set forth in the Revised Initial Study, the EIR
will focus on the following environmental issues:

+ Aesthetics

« Agricultural Resources

- Air Quality/Global Climate Change

- Biological Resources

« Cultural Resources

«  Geology and Soils

« Hydrology, Water Quality (including Wastewater) and Water Supply
« Hazards (including fire and blasting)

+  Noise

- Energy

+ Recreation

« Transportation/Circulation and Roads

The water quality issues raised in Section 7. Hazardous Materials and in Section
13. Wastewater of the Initial Study will be addressed in the water quality analysis
provided in the Hydrology, Water Quality, and Water Supply section.

Each draft section of the EIR will be reviewed by Mr. Brian McCarthy to ensure
consistency throughout. Ms. Lisa Ballin will conduct a detailed quality control
review of the entire document and Mr. Greg Zitney will review the document for
overall adequacy, defensibility, SMARA compliance, and other mining feasibility
issues.

The following provides a summary of the scope of analysis for each of the EIR
impact analyses.

Aesthetics

The project site and its surroundings are

characterized as open space with moderate to .
steep terrain. There is an east-west trending Some Aesthetic Concerns

canyon near the center of the site. The Expressed by the Community:

proposed mining activity would occur within
approximately 60 acres of the 203 acres of open
space within the two parcels that comprise the
project site. Highway 58 crosses the southeast
portion of the site, with the majority of the 203
acres occurring immediately to the northwest

Visual character of the area

Highway 58 is a potential scenic corridor
View from Highway 101

Impacts to/from “Scenic Historic Bridge”
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of the Highway. The site is largely surrounded by undeveloped open space, with
the Hanson Aggregate Quarry located less than one half mile to the northwest,
the Salinas River less than one-half mile to the west, Moreno Creek to the south,
opposite Highway 58 and the town of Santa Margarita approximately 2.25 miles
to the northwest. Development in the area consists manly of low-density rural
residential and ranch holdings.

The proposed project would alter site slopes and add industrial-related facilities
to the area in the form of two water tanks, a truck scale and scale house, as well
as equipment (excavators and bulldozers, crushers and sorting equipment) and
stockpiled mined materials. While these facilities and operations would occur mainly
toward the center of the site and would likely be blocked by intervening topography
and vegetation, visual impacts would need to be assessed to determine the extent
of the project’s visibility from surrounding roadways (e.g. Highway 58) and public
access areas, and its compatibility with the visual character of the surrounding
area. Hours of Operations would generally occur during daylight hours, and the
applicant has not requested nighttime lighting at this time. Therefore, our scope of
work does not include analysis of nighttime lighting impacts.

The aesthetics section will be prepared by Jack Blok, Ph.D. of Envicom
Corporation. Dr. Blok will conduct a field investigation and photo-document the
site, its surroundings, and key views. He will use photo-simulations in conducting
the impact assessment. These photo-simulations will be prepared by Ron Stevens
of Interacta, Inc. Erin Evarts of Envicom Corporation will assist in graphic imaging
and modeling.

Key factors to be considered in this analysis include the location, scale, and visual
character/quality of the proposed facilities and alterations to the land surface and
landforms. The aesthetics analysis will include the following tasks:

Describe the existing visual character and quality of the project site and the
immediate surroundings, utilizing photographs to help illustrate text.

- Identify and describe the quality of existing scenic views that include the
project site.

Determine the visibility (or confirm the non-visibility) of the proposed mining
area, the project’s equipment, facilities, and stockpiles from public view
locations, primarily along Highway 58, including the historic bridge. We
will also assess the site’s potential visibility from Highway 101 and possibly
from el Camino Real near Pine Lane.

« Prepare up to four photo-simulations that illustrate the project’'s effects
from up to four key/representative view locations. Based on our preliminary
review of the project’s visibility, we suggest three photo-simulations from
SR 58 (one from near Digger Pine Road), one from Highway 101, and one
from ElI Camino Real near Pine Ave. Specific locations will be selected
in consultation with the County. Surface models will be generated from
topographic CAD files and consist of current topography and proposed
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grading for each of the three phases. Screening trees will be placed per the
re-vegetation plan. The cost estimate for these photo-simulations assumes
the following data is provided:

« Autocad and PDF files of terrain with Z values (topo) — existing and
graded terrain for each phase.

Autocad and PDF files of the landscape plan with locations and
descriptions of proposed screening trees.

« High Resolution aerial photograph if available.

We have provided as an optional task, the cost per additional
simulation, if it is determined that more than four simulations are
required.

- Evaluate the impact of the project on scenic vistas/features and its
consistency with the visual character of the area.

Include written analysis of impacts as they relate to relevant policies
and standards.

- Identify measures necessary to mitigate potentially significant
impacts. Measures may include landscape screening, restrictions
on facility/equipment locations, etc.

Optional Items

(A detailed cost for any of these items can be provided upon request following
further site investigations to analyze the duration and complexity of the overlay
areas).

« Drive-by Video Simulation: Provide drive-by video simulations that will
overlay the proposed development on top of actual video footage while
driving by the site. This allows the viewer to better understand the potential
impact that the project may have on travelers’ views as they pass the site.

Stop Action Video Simulation: Stop action drive-by video simulations will
overlay the proposed development at specific stop action locations (similar
to drive-by video simulation, except the model overlay is not continuous.).

- Site visibility analysis: Provide drive-by site visibility analysis by reviewing
the 3D site model in conjunction with actual video recordings. The output
of this option is a color-coded map that identifies where the site is visible
along a given section of road and approximate durations.

Interactive 3D application: Provide an application that allows the user
to explore the potential visibility of the proposed development by moving
through the 3D site model used to develop the photo simulations. The
application is similar to the Google Earth application except that the camera
is programmed to always look at the site while moving along specific roads.

E Envicom Corporation
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Agricultural Resources

The proposed project would have the potential to adversely affect neighboring
agricultural operations. The project site is located within the County’s Rural Lands
category. The site is not classified by the State as Prime Farmland or Farmland
of Statewide Importance. Reclamation of the site post-mining would return the
disturbed areas to open space. There is the potential for mining-related impacts
to surrounding agricultural activities through the off-site spread of weeds from
the transport of seeds, which could result in reduced yields, increased pesticide

use, increased wildfire threats and increased
erosion or flooding. The operations may also

Some Agricultural Resources result in dust from excavation and processing,

Concerns Expressed by

as well as from truck traffic, which could affect
agricultural uses through the spread of vectors

the Community: such as dust mites and/or cause livestock to

health risks such as Valley Fever.

¢ |mpacts to agricultural use of other

properties The Agricultural Resources section of the EIR
* Blasting disturbances to livestock and will be prepared by Jack Blok, Ph.D. of Envicom
domestic animals Corporation. Dr. Blok will coordinate with Hans
e Dust and air contaminants effects on Giroux of Giroux and Associates to incorporate
agriculture the air quality issues with associated effects on

agricultural resources.

Analysis of impacts to agriculture will include:

Describe existing agricultural resources and uses at, and surrounding, the
project site.

Prepare graphics toillustrate the proximity of adjacent agricultural production
to the proposed project operations.

Determine impacts of mining operations on adjacent agricultural operations/
production, such as dust impacts to adjoining productive farmland. This
would involve evaluating the potential for the project to spread weeds in the
area, resulting in adverse impacts to agriculture including reduced vyields,
increased pesticide use, increased wildfire threats, and increased erosion
and/or flooding. We will review and incorporate issues raised in the Office of
Mine Reclamation (OMR) letter (Department of Conservation, July 16, 2010)
and SMARA weed management requirements (CCR3705(k)) as necessary.
Assess ordinance and policy consistency (e.g. Agriculture Policy 18:
Location of Improvements) for protection of agricultural resources.

Consultant with the County Agriculture Department to assist in identifying
any impacts.

Assess indirect impacts related to access points and haul routes that might
have the potential to impact agricultural production.

Identify mitigation measures to reduce or avoid significant impacts.
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Air Quality and Global Climate Change

The proposed project would result in potential air quality impacts related to on-site
excavations, operation of equipment and machinery, off-site truck hauling, and
employee trip generation. The focus on this analysis will center on fugitive dust and
vehicle and equipment emissions. The San Luis Obispo County Air Pollution Control
District's (APCD’s) CEQA Air Quality Handbook will be used to evaluate project
specific impacts, and the project’s consistency with APCD’s Clean Air Plan will be
reviewed. The Air Resources Board (ARB) guidance document titled “Air Quality
and Land Use Handbook” (ARB Handbook) will also be used where appropriate.

The Air Quality and Global Climate Change section will be prepared by Brian
McCarthy of Envicom Corporation. Mr. McCarthy will rely on technical analyses

prepared by Hans Giroux of Giroux and Associates.

In assessing the project’s air emissions we will:

Provide a description of the atmospheric
meteorological setting and existing air
quality conditions in the project area
based on data from the San Luis Obispo
County APCD air monitoring station
in SLO. We will identify the relevant
input parameters assumed in the most
recent Clean Air Plan (CAP) related to
the proposed action as a basis for a
subsequent consistency determination.

Obtain data on proposed mining
equipment, quantities, and processes
as well as truck and other vehicular
traffic generated by the proposed
project.

Perform  screening level impact
assessments, and coordinate with SLO
APCD staff on the appropriate analysis

Some Air Quality Concerns

Expressed by the Community:

Greenhouse Gas Emissions

Loss of vegetation uptake of carbon
dioxide

Impacts from crystalline silica

Valley Fever impacts from soil disturbance
Dust from processing, crushing and
screening equipment

Wind speeds and dust control measures
and enforcement

Dust from transport of mined material
Delivery of additional hazardous materials
Mitigation Monitoring and enforcement

protocols based, in part, on the initial screening level analysis.

Calculate project-related operational air quality emissions generated by
mining and processing operations and mobile sources using the ARB
URBEMIS2007 (or OFFROAD2007 where appropriate) computer model.
Air emissions include fugitive dust and tailpipe emissions from off-road
equipment used to mine and transport aggregate material onsite; fugitive
dust from material processing equipment (crushers, screens, power
generation, etc.); road dust and tailpipe emissions from product haul trucks,
recycled material trucks, and employee vehicles, and emissions associated

with drilling and blasting activities.
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Evaluate whether project-related emissions meet or exceed the thresholds
identified in the SLO County APCD CEQA Air Quality Handbook (last
revised December, 2009).

Identify mitigation measures for significant impacts.

Toxic air contaminants (TACs) will be estimated. Diesel particulate matter (DPM) is
expected to be a TAC of particular concern. In estimating TACs we will:

Estimate DPM emissions associated with use of off-road heavy equipment
for extraction and on-road hauling. Perform a health risk screening
analysis using either the U.S. EPA ISCST3 dispersion model with screening
meteorological data or the U.S. EPA AERMOD dispersion model if actual
monitored meteorological data acceptable to the SLO County APCD are
available in a model-ready format.

Although the risk assessment modeling will be focused on TACs, maximum
off-site modeled concentrations (including background concentrations if
provided by the SLO County APCD) will be calculated and compare to
appropriate California and federal Ambient Air Quality Standards for criteria
air pollutants.

Estimate lifetime excess cancer risk at locations with occupational worker
or residential receptors using methods recommended by the California
Office of Environmental Health Hazard Assessment (Air Toxics Hot Spots
Program Guidance Manual for Preparation of Health Risk Assessments,
October 2003).

TAC concentrations will be adjusted using age sensitivity factors (ASFs)
consistent with the most recent OEHHA Technical Support Document
(TSD) for risk assessments (2009).

Compare findings to the APCD’s significance thresholds of an excess
individual cancer risk of 10 in a million or acute or chronic health indices
greater than 1.0.

Other important components to our Air Quality analysis will include:

Potential localized impact from onsite activities such as potential dispersion
of fungus spoors associated with Valley Fever.

Identification and mitigation requirements will be discussed should Naturally
Occurring Asbestos (NOA) be present within the aggregate resource.
Discuss project consistency with the San Luis Obispo County Clean Air Plan
(CAP).

Discuss the potential effects of cumulative development such as the two
other quarry projects currently in operation.

A mitigation plan will be developed for any potentially significant impacts.
The guiding mitigation principles will be based upon the definition of best
available control technology (BACT) used by the SLO APCD or by any
other California airquality control jurisdictions.
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Global Climate Change

The EIR will include a discussion of global climate change and an assessment of
the project’s contribution to this issue. The analysis will include a calculation of
project-related greenhouse gas (GHG) emissions. It will also take into consideration
the project’s potential to reduce vehicle miles traveled by providing a local source
of decomposed granite and granite aggregate for development activities within
the County. We will identify an appropriate threshold of significance based on
CEQA guidance and review of applicable thresholds identified by CARB and other
air quality agencies. Mitigation of GHG impacts will be based upon the menu
of mitigation options advanced by the California Air Pollution Control Officers
Association (CAPCOA) or the California Office of the Attorney General.

Biological Resources

A prior biological assessment of the project site
by LFR (2009) identified sensitive plant com-

munities and special-status plant and wildlife Some Biological Resources
species in the mining impact area within the Concerns Expressed by
project site. The biological assessment also the Community:
identified this portion of the site as suitable

habitat for several additional potentially occur- e Loss of unique and special status species
ring special-status species. Locally important e Wetland or riparian habitat within Salinas
biological resources such as native oak trees River

and oak woodlands are known to occur at the e Field surveys during appropriate times of
site, and a drainage supporting wetland vegeta- the year

tion and riparian habitat flows within the mining e Monitor and enforcement of mitigation for
area boundary. The drainage is tributary to the sensitive species

Salinas River, which contains sensitive riparian
plant communities and provides habitat for sev-
eral protected wildlife species.

The Biological Resources section will be prepared by James Anderson of Envicom
Corporation. Field surveys and research will be conducted by Carl Wishner and
James Anderson of Envicom Corporation.

The Biological Resources section of the EIR will establish baseline existing
conditions and will include an independent impact analysis with respect to:

1) Unique or special-status species or their habitats;

2) The extent, diversity or quality of native or other important vegetation,
including sensitive natural communities;

3) Wetland or riparian habitat, including areas under the jurisdiction of
responsible agencies; and,

4) Wildlife movement, including barriers to movement of resident and migratory
wildlife species, as well as factors that could hinder the normal activities of
wildlife.
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The biological assessment by LFR (2009) provides a comprehensive analysis of
the site’s biological resources and defines the existing conditions at the date of the
study. Envicom Corporation biologists will peer review and update this study as a
starting point for our analysis.

We will prepare the Biological Resources section based on the following tasks:

A literature review that includes updated search and/or review of the
following:

- California Natural Diversity Database (CNDDB) and the California Native
Plant Society (CNPS) Inventory Database for special-status and sensitive
“elements” known to occur at or in the vicinity of the site;

California Department of Fish and Game (CDFG) Special Vascular Plants,
Bryophytes, and Lichens List;

- CDFG Special Animals List;

CDFG List of California Vegetation Alliances, CDFG List of California
Terrestrial Natural Communities Recognized by the California Natural
Diversity Database, and The Manual of California Vegetation, 2nd ed.;

- Federal, state and local policies and planning documents pertaining
to biological resources, including the San Luis Obispo County Draft
Conservation and Open Space Element; and

Available background data or documents concerning biological resources
of the project area and region.

« A peer review of the following documents submitted by the applicant:

Sensitive Species and Habitat Survey for the Las Pilitas Rock
Quarry, LFR, October 2009.

- LasPilitas Rock Quarry Tree Plan, Tartaglia Engineering, September
2009.

Las Pilitas Rock Quarry Revegetation Plan, Tartaglia Engineering,
September 2009.

« An updated assessment of the potential for occurrence of special-status
plant and wildlife species and sensitive natural communities at the site,
based on current site conditions and new information on species or
sensitive plant community status, occurrence, and distribution from the
CNDDB, CNPS and other sources.

Envicom Corporation biologists will conduct a field survey to evaluate current
conditions and conduct a search for special-status species or sensitive
and unique habitats at the site. Field surveys will be conducted during
periods when potentially occurring special-status species can be found
and identified. Vascular plant surveys will be conducted within the mining
impact area and within a 100-foot buffer, as well as in surrounding areas
that may be indirectly affected by the project. General wildlife surveys will
also be conducted at and in the vicinity of the mining impact area.
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Resource mapping of vegetation based on the classification system
of natural community Alliances and Associations used by the CDFG
Vegetation Classification and Mapping Program, as well as mapping of land
cover, CDFG riparian habitat, other special habitats, oak woodlands and
individual native trees and locations of any special-status species found at
the mining impact area.

Peer review of LFR’s assessment that the site lacks areas subject to the
regulatory jurisdiction of the Army Corps of Engineers (ACOE) as wetland
or non-wetland Waters of the U.S. An ACOE jurisdictional delineation is
not included in our initial scope of work. However, the anticipated costs
of an ACOE delineation have been provided in the case a delineation is
deemed necessary.

Anindependent evaluation and analysis of project construction, operational,
and cumulative impacts, and incorporation of mitigation measures to reduce
significant or potentially significant impacts to less than significant levels.
The applicant’s reclamation plan to restore the site to native vegetation
following completion of mining activities will be considered when evaluating
impacts and incorporating mitigation measures. Direct and indirect impacts
of the project will be considered, including any potential indirect impacts to
biological resources downstream from the project site, as applicable (e.g.
Salinas River). Effects of changes in hydrology on biological resources
due to slope alteration and vegetation clearance will be considered in
conjunction with the hydrological analysis to be prepared in the Hydrology,
Water Quality, and Water Supply section as discussed below.

Envicom Corporation will identify mitigation measures for each of the
project’s impacts. Mitigation will be based on a hierarchy of first avoidance,
followed by minimization, restoration, reduction and compensation. Any
restoration and monitoring will include clear and measureable success and
monitoring criteria.

Cultural Resources

The project site is within an area that is con-
sidered culturally sensitive due to historical
occupation of the general area and physical
features of the property. The site is relatively
undisturbed (except for dirt roads) and is within
the upper Salinas River Valley. The Salinas
River, located to the south, is within 300 feet of
the project site. The Obispeno Chumash and
Salinan have historically occupied the Salinas
River Valley. A Phase | Archaeological Survey
(Heritage Discoveries, Inc., 2009) was con-
ducted for the project on behalf of the applicant,
which involved field investigations of the areas

Some Cultural Resources
Concerns Expressed by
the Community:

Cultural history significance of the area
Native American consultation

Impacts from both on-site and off-site
grading

Potential for the presence of a historic
Salinas Resouvoir Dam workers camp
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proposed for disturbance, as well as records search for known archaeological re-
source sites in the area. The investigation did not find archaeological resources
sites within the proposed disturbance boundary. The records search found that
archaeological resource sites are located near water sources in the area of the
Salinas River Valley, but not within the proposed project area. The report suggests
that no further investigation is warranted unless disturbances extend beyond the
proposed mining boundary, and the no mitigation is necessary at this time. The
Initial Study provides that the site is not sensitive for paleontological resources.

Erin Evarts of Envicom Corporation will prepare the Cultural Resource section
of the EIR based on the Heritage Discoveries Report and a third party review
conducted by David Brunzell of BCR Consulting.

Our proposed scope of work includes:

Conduct a third party review of the Heritage Discoveries, Inc. 2009
Archaeological Investigation Report for compliance with CEQA. Any
discovered errors, omissions, and recommendations for additional
investigations will be provided in a comments matrix and will be rectified in
a letter-report as an addendum to the original study.

« The Heritage Discoveries Report will be predominantly relied upon to
develop the EIR analysis.

Incorporate concerns of the Native American Heritage Commission (NAHC)
NOP letter dated July 13, 2010, including consultation with local Chumash
representatives and a Sacred Lands File Check to ascertain whether
there is knowledge of any cultural resources within the project boundaries.
Consultation will include one letter to the NAHC and one mailing to each
listed local tribe or individual and a follow-up phone conversation with each
tribe or individual. Results of these items will be included in a letter report.

+ Identify mitigation measures to avoid potential impacts to resources if
present at the site. For example, a possible mitigation measure could
include a field investigation prior to initiation of mining in each of the four
phases and procedures to be followed in the event something is uncovered
during the life of the mining operation.

Geology and Soils

The project site topography ranges from moderately sloping to steeply sloping
with soil types (Cieneba-Andregg coarse sandy loams, Metz loamy sand and
Xerofluvents-Riverwash association) that are moderately erosive. Potential
geology impacts would include seismic shaking, landslides/slope stability, erosion,
differential settlement, soil/stockpile stability, excavation characteristics, and other
mining-related considerations. The following factors and related issues will be
considered in the impacts evaluation:
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Ground disturbance and stability

« Soil erosion and placement of topsoil Some of the Geology and Soil
stockpiles to avoid sedimentation of Concerns Expressed by

water courses theiC o
Slope geometry (steepness and height); € Lommunity:

- Geotechnical and earthquake e FErosion
conditions; * Unstable soil conditions
Topography and surface water flow e (hanges in drainage and surface run-off
patterns around and through the site; characteristics

- Depths to historical and anticipated
high ground water levels;

Presence of buildings, utilities, and surcharges in the vicinity of the slopes;
and

- Examples of past slope performance and erosion.

The Geology and Soils section of the EIR will be prepared by Brian McCarthy with
input from Ken Wilson of Wilson Geosciences, Inc. The EIR section will be based
on the Engineering Geology Investigation prepared by Geosolutions, Inc. and a
third party review conducted by Ken Wilson.

The specific tasks include:

Conduct an independent peer review and reconnaissance-level field
verification of surface conditions provided in the Engineering Geology
Investigation (GeoSolutions, Inc. July 14, 2009) prepared for the projects site.

+ Review the applicant’s Blasting Plan (Gasch & Associates, December 8,
2009).

Collect and review other readily available geologic and geotechnical
information associated with the area.

- Evaluate impacts for the site factors determined (e.g., those listed above).

Develop feasible mitigation measures (and monitoring methods) to reduce
all potentially significant impacts to less than significant.

Hydrology, Water Quality, and Water Supply

The project site is characterized by moderately steep to steep terrain, with a central
east-west oriented valley that drains west to the Salinas River. Excavation would
occur between the two ridgelines that bound this valley. The following factors and
related issues will be considered in the impacts evaluation:

- Effects of mining, road construction, and infrastructure development (e.g.,
water tanks) on post-project storm runoff rates, directions, and volumes
and the capacity of the proposed stormwater detention system to avoid
local and off-site flooding;
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Effects of erosion from mining and internal/access road construction on
post-project water quality of storm runoff (i.e., turbidity and suspended
sediment) to local wetlands and stream channels, Moreno Creek and the
Salinas River;

Effects of mining and reclamation activities on the water quality of storm
runoff to local wetlands and stream channels, Moreno Creek and the
Salinas River, from factors other than erosion (e.g., temperature, dissolved
oxygen) and pollutants (e.g., fertilizers, pesticides, oil and grease);

Potential changes in the quantity and/or quality of groundwater recharge
resulting from excavation into a currently undisturbed area, reclamation
activities (fertilizers and pesticides), or wastewater disposal (nitrogen); and

Potential changes in local surface water and groundwater flow directions
and effects on water budgets for local wetlands, stream channels and

riparian habitat.

Quality and Supply Concerns

Expressed by the Community:

Water table effects and effects on wells
in the surrounding area

Residue from explosives, spilled fuel, and
other chemicals

Siltation of the Salinas River or other
water courses

Water consumption rates

Washing of aggregate

Water quality and availability

Water rights

Water supply impacts on the community
Mitigation monitoring and enforcement for
water use including washing

A limited area in the southwestern portion of
the site has been mapped by FEMA as within
the100-year flood zone of the Salinas River. As
this area will not be disturbed by the proposed
project, potential impacts are considered to be
insignificant.

The EIR section will be prepared by James
Anderson of Envicom Corporation. Mr.
Anderson will coordinate with Chris White of
Balance Hydrologics, Inc. and rely upon the
technical report and analysis to be prepared by
Balance Hydrologics, Inc.
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This analysis will include the following tasks:

Perform background research and visit the project site

We will review available regional and site-specific information (e.g., soils,
geology, rainfall) on the hydrology and geology of the quarry area, including
the project geology report and drainage calculations for stormwater
management, geologic maps and agency publications (CA Division of
Mines and Geology, USGS, etc.), and historic and contemporary aerial
photography. We will perform a reconnaissance visit to the project site to
observe existing conditions related to existing drainage patterns, stream
channels, riparian and seasonal wetlands and existing roads. We will query
local and regional agency staff (e.g., County and Regional Board) about
the planned mining program and the approaches proposed for addressing
potential hydrologic and water quality impacts, including assessments of
impacts and efficacy of mitigation at the Santa Margarita quarry, as well as
Cal Portland’s Rocky Canyon quarry, also developed in similar materials.

Regulatory setting

We will identify and summarize the relevant regulations and guidance
related to groundwater and surface water protection from mining activities,
including stormwater quality and quantity management. These sources
include federal and state regulations, such as the Clean Water Act, Porter-
Cologne Act and Surface Mining and Reclamation Act (SMARA), and
related permit programs administered by the Office of Mine Reclamation
(e.g. SMARA), State Water Resources Control Board (NPDES permits for
stormwater runoff and construction activities), Central Coast office of the
Regional Water Quality Control Board (Basin Plan compliance; groundwater
protection) and FEMA (flood control). County and regional guidance and
ordinances provide the framework for management of stormwater and
compliance with mandated water quality programs, including design and
use of stormwater control facilities, conditioning discharges into receiving
waters, and mandating protection of surface water and groundwater quality
and quantities.

Mining is one of the 10 categories covered by the NPDES Industrial General
Permit for stormwater discharges (1997), which is currently being revised
(2005 draft). The project will also need to comply with the revised NPDES
permit for Construction General Activities adopted in Sept. 2009 and
effective July 1 of this year, including development of a Rain Event Action
Plan (REAP) and a Storm Water Pollution Prevention Plan (SWPPP) to
guide water quality protection during the construction and post-construction
phases of the project.

Rainfall-runoff analysis (runoff quantity, drainage system capacity
and downstream flooding)
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We will review the project drainage report (Tartaglia Engineering, 2009)
and calculations related to stormwater management. The Initial Study
states that the mined slopes would be finished at 1.5:1, with 25-foot wide
benches every 50 vertical feet. Slopes would be graded to drain back
towards the hillside, where stormwater runoff (and sediment) would be
retained, or directed through swales and ditches to basins for detention
and/or infiltration. Graphics show two permanent detention basins would
be constructed at the project outset and remain through site closure roughly
30 years later. One basin is located where the project access road joins
Highway 58, and the other is near the mouth of the valley, downstream
from the mining area. As mining proceeds from the center of the site to
the north and northeast, a third detention basin would be constructed, then
enlarged, to serve operations during mining phases 2A and 2B. When this
area has been excavated, a new basin would be constructed further to the
northwest, then enlarged as well, to capture runoff from the phase 3A, 3B
and Final mining areas.

Control of drainage will be evaluated for consistency with local (San Luis
Obispo County) and regional regulatory criteria for stormwater quantity
management. We will evaluate the suitability of the proposed drainage
system to control velocities, minimize downstream erosion and avoid
contributions to flooding in the drainage network leading to the Salinas
River, as well as the portion of the site draining to Moreno Creek. We
will also assess the feasibility of measures proposed to maintain flows to
preserve wetlands and stream channels.

We will use conventional methods to calculate the likely changes in
peak flows resulting from mining as planned/phased. We will review
the stormwater calculations and independently estimate the preliminary
detention requirements for design storms, such as the 100-year recurrence
interval event. We will assess the need for additional measures to
maintain or reduce peak flows from the design storms and avoid flooding
downstream. If appropriate, we will recommend additional measures that
could be installed or implemented to mitigate potential construction-period
and post-construction impacts on peak flows.

Water quality (surface runoff)

According to the Initial Study, the shallow topsoil would be stripped and
reserved for reclamation, leaving barren bedrock slopes with low risk
of erosion. As described above, stormwater runoff would be routed to
detention basins to control peak flows and retain sediment. During this
stage (active mining), the primary risk of erosion would be from stockpiled
topsoil, spoils and mined materials. Guidance for effective protection of
these stockpiles are contained in the portions of the County’s Land Use
Ordinance addressing sedimentation and erosion control, and in the
NPDES Construction and Industrial General permits. The project will be
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required to prepare an Erosion and Sediment Control Plan, a SWPPP and
other stormwater management documents required by the County and
Regional Board.

Other than sediment, the primary constituents of potential concern in
runoff from the quarry would be chemical contaminants, such as petroleum
products (fuel; lubricants) from mining and processing equipment and from
operation of the asphalt and concrete recycling plants. If untreated, runoff
from the site could degrade water quality in downstream wetlands, Moreno
Creek, and the Salinas River.

We will characterize the pollutants of concern under existing conditions
(undisturbed lands with dirt roads) and following quarry development and
expansion. We will review available monitoring data from runoff water
quality sampling at the Hanson Aggregate granite quarry just northwest
of the project site. We will also review the project site designs and
engineering reports for consistency with regulatory criteria and suitability
of water quality treatment measures proposed to avoid off-site impacts.
Where applicable, we will identify additional opportunities and constraints
that bracket selection of BMPs and recommend further measures that are
appropriate for the project.

Groundwater recharge (volumes and flow directions)

The extent of existing groundwater recharge on the currently undisturbed
project site is unknown but development of a quarry could lead to
changes in the quantity (volume) of groundwater recharge and/or modify
groundwater flow paths. This could potentially reduce recharge to the local
aquifer and the Salinas River, affecting the local water supply, as well as
hydrologic support for downgradient wetlands and stream channels. As
currently proposed, some portion of the runoff from operating portions of
the quarry would be routed to detention basins in other areas of the site,
where some fraction would be retained and potentially infiltrated with the
remainder released downstream. Our hydrogeologic analysis will consider
data from local wells, geology reports and measurements and observations
from our reconnaissance visit, in conjunction with the applicant’s site plan
and drainage study, to assess potential project impacts on groundwater
recharge and evaluate the likelihood of infiltration from the proposed
detention basin sites. If appropriate, we willrecommend additional mitigation
measures to maintain pre-development volumes and quality of recharge.

Hydrologic support for wetlands and stream channels (groundwater
and surface water)

Either re-directing surface runoff or lowering groundwater levels significantly
could reduce hydrologic support to local wetlands, such as the existing
vernal swales, or the riparian wetlands and stream channels draining the
un-mined portions of the central valley and/or south-facing slopes north

E Envicom Corporation



64

Oster (Las Pilitas Quarry) EIR Proposal

of Highway 58. Changes to the amount or timing of flows would result
in modified water budgets and potential adverse effects on habitat and
resource quality. In this task, we will use the water balance approach to
examine how the proposed operation might modify the amount of recharge
reaching local features and, if appropriate, identify suitable mitigation
measures to retain hydrologic support and avoid or minimize potential
impacts as mining proceeds. Historic aerial photography will be reviewed
to better understand wetland and riparian response to periods of wet and
dry years. Water budgets will be prepared for wet, normal, dry, and (if
necessary) critically-dry years.

Ground water recharge (quality)

Potential impacts on groundwater quality originate from two sources:
mining operations and operation of the on-site septic system for wastewater
disposal.

All of the constituents present in surface runoff from the site, except sediment,
could potentially infiltrate and contribute to pollution of local groundwater.
Changes in the quantity of local recharge will be assessed in the above
tasks through review of local geologic and hydrogeologic conditions, field
reconnaissance, aerial photography and water budgeting. Using this
information, we will evaluate the potential for mobilization of some or all
of these pollutants into groundwater and recommend additional mitigation
measures, if needed, suitable for maintaining water quality of recharge to the
local aquifer.

While the Agricultural Resource section of the Initial Study describes local
soils as generally shallow (depth to bedrock), steeply sloped and potentially
constrained by drainage or flooding, the Wastewater section concludes that
there are areas of the site where an existing wastewater system could be
expanded or a new one constructed to meet the criteria in the County’s Land
Use Ordinance with respect to soil depth, percolation rates, slope, depth
above seasonally-high groundwater, and distance from 100-year flood zones,
stream channels and wells. We will review the septic system proposed
for project use for consistency with local plumbing codes, the Land Use
Ordinance, and other regulatory guidance. Based on the location, design,
proposed loading and the local hydrogeologic setting (soils, geology, rainfall
recharge, aquifer characteristics), we will assess potential risk of impacts from
system failure (daylighting effluent), short-circuiting (via bedrock fractures),
and nitrogen loading to the aquifer (methemoglobinemia or “blue baby”
disease). If appropriate, we will recommend additional mitigation measures
for wastewater disposal to avoid these impacts and maintain the quality of
groundwater.
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Water supply

We understand that the original Initial Study estimated project water use
at 20,000 gallons per day (gpd) of groundwater pumped from an on-site
well, primarily for washing excavated materials. However, the Revised Initial
Study to which we responded provided no estimated water use but stated
that materials would be sorted and not washed prior to export. Accordingly,
pending receipt of a revised estimate of project water demand from the
applicant, our scope assumes pumping rates of about 3,000 gpd solely for
dust control, domestic supply (potable and sanitary), and minor/incidental
uses during mining operations, and reclamation once production has ceased.
We further assume that the County would provide boring logs for the project
well and other nearby wells, and that the applicant could provide some data
on recent usage and, perhaps, pump test results as well. This information, in
combination with aerial photography review, regional climate data, regional
soils (NRCS) and geology (CDMG) reports, and our extensive experience
in bedrock aquifer environments, would be sufficient to assess potential
impacts of planned withdrawals, evaluate the feasibility of applicant-proposed
mitigation measures, and recommend additional mitigation as needed.

Key aspects of this assessment will include: (1) The well is constructed in
granitic bedrock. We have found that observed variability in granitic bedrock
aquifer properties in coastal California does not significantly change with
choice of management alternatives, so using data on specific capacities
(the water yield per foot of well drawdown) from the Rocky Canyon Quarry,
the nearby Santa Margarita Quarry, and local wells will be appropriate;
(2) The suitability of an approach based on analysis of bedrock aquifer
properties is supported by the lack of evidence of perched aquifers,
based on the project engineering geology study (GeoSolutions, 2009)
reporting no groundwater encountered in trenches and borings to a depth
of 84 feet below ground surface, and our preliminary review of local aerial
photography revealing no evidence of perched aquifers, such as seep- and
spring-supported wetlands outside riparian corridors; and (3) Additional
groundwater losses beyond project use will not be incurred by exposure of
the aquifer, as the lowest proposed elevation in the constructed project is
1,083 feet in a detention basin, more than 100 feet above the elevation of
the Salinas River.

Balance Hydrologics, Inc. staff have assessed the need for recharge to
replace water lostto mining ata number of other facilities throughout the state,
including multiple sites in Santa Cruz County (at Felton, Bonnie Doon, and the
ScottsValleysandquarries)andinSantaBarbaraCounty, atthe SisquocPlant.
Mining-related activities, such as blasting, grading and benching steep
slopes, and detention of stormwater runoff will tend to increase recharge
over present amounts but typically only partially-mitigate for increased
withdrawals due to operations.
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As part of the EIR, we anticipate recommending a mitigation measure
that outlines a “life-of-mine” groundwater replenishment program to avoid
aggravating water shortages. Replacing lost recharge through this type of
comprehensive, integrated program employs a balanced set of alternative
strategies, combining conservation approaches and passive recharge
facilities, thereby allowing the applicant flexibility in mitigation approach.

Optional Water Supply Task

Groundwater Replenishment Mitigation Program: If the County and
the applicant would prefer that we fully develop a detailed Groundwater
Replenishment Program as a possible mitigation (beyond just a
recommended measure), we will submit a separate detailed scope
describing this optional task, encompassing all phases of mining from
clearing and stripping through post-mine reclamation. The level of effort
can vary depending the detail and number of mitigating options.

Hazards

This section will discuss the potential project impacts associated with fire,
dam inundation, and blasting hazards. It will be prepared by Jack Block,
Ph. D of Envicom Corporation and Brian McCarthy. Water quality issues
related to the storage and use of hazardous chemicals and the Storm Water
Pollution Prevention Plan (SWPPP) will be addressed in the Hydrology,
Water Quality and Water Supply section, as described above.

Fire Hazards

The project site is within a Very High Fire Hazard Severity Zone, and is
subject to wildland fires. The step terrain, flammable vegetation (e.g.
chaparral, coat live oak woodland, foothill woodland, sage scrub and annual
grassland), potential for high winds, dry seasons and remote location are
all contributing factors to the fire safety of the project site. County Parkhill
Station No. 40 would service the site, and it is anticipated that the response
time would be between 5 and 10 minutes. Although the project would not
introduce habitable structures into the Zone or impede an evacuation plan
and would be subject to the Fire Code, there is a potential that the project
could increase the likelihood of afire in the area. Per County Fire Department
Review (letter dated July 9, 2010), in addition to compliance with California
Fire Code, California Building Code, and Public Resources Code pertaining
to fire protection, there are specific measures that should be included in the
project to minimize the potential for fire hazards. The EIR analysis willinclude
a discussion of the project site and surroundings as they pertain to fire
hazards, such as vegetation, slopes, climate and fire history. Components
of the project that have the potential to spark wildfires will be identified.
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We will incorporate concerns and mitigation provided in the County Fire
Department response to the NOP letter dated July 9, 2010.

Dam Inundation Zone

The Salinas River is located 0.25 mile southwest of the proposed mining
area. The project site is within the Salinas River/Santa Margarita Reservoir
Dam Inundation Zone (i.e., within 500 feet of the Salinas River centerline),
and as such, could be affected should there be a catastrophic failure of an
upstream dam causing hazardous floodwaters at the project site. Our review
will include evaluation of sedimentation within and upstream of the reservoir
based on Glysson’s classic USGS report (1977) and subsequent updates of
sediment-prism growth by the San Luis Obispo County Public Works De-
partment. The EIR will include a review of the inundation maps prepared for
the Division of Safety of Dams (DSOD) in conjunction with the site plan, a
discussion of applicable regulations, and identification of potential impacts.
Mitigation will be developed, if needed, to ensure safety of mine employees
and in accordance with State Office of Emergency Services.

Blasting

In instances where blasting is necessary to loosen consolidate aggregate,
blasting would include drilling into the aggregate material and placing of
explosives within the drilled holes before they are detonated. A California
Licensed Blaster would conductthe blasting activity. The applicant’s General
Blast Plan and Vibration Predictions Pan (Gasch & Associates, December
8, 2009) provides details for carrying out the blasting program. The blasting
plan will be described in detail along with applicable regulations that are
intended to address potential safety impacts on the project employees and
neighboring properties. This section will focus on regulatory compliance
and enforcement/oversight during project operations. Blasting will also be
discussed in the Geology and Soils and Noise and Vibration sections; the
reader will be referred to those sections for issues related to geology, noise,
and vibration. Recommendations for the blasting activities will consider:

«  Controlled blasting techniques
Site inspections
+ Safety meetings
Loading of explosives
« Hours of blasting activity
Drilling operations
« Post blast safety procedures
Pre-blast notification and survey
« Blasting safety plan
Blasting Site security
- Safety requirements for ignition systems
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Safety blasting site preparation
« Blast warning signs/signals
Safe blasting procedures in accordance with regulatory agencies

Noise and Vibration

The two main noise sources in the immediate project vicinity include Highway 58
traffic and the Hansen Aggregate Quarry to the northwest. The project would add
on- and off-site noise sources to the open space/agricultural setting of the project
area and roadways through the residential community of Santa Margarita. These
sources include heavy equipment operation and truck traffic. Equipment operations
would include the use of a wheel loader, hydraulic excavator and/or bulldozer, and
a screening and crushing plant to extract and process granite. Trucks would enter
the site from Calf Canyon Highway (Highway 58) and would be loaded with a front-
end loader before being weighed and exiting back onto Calf Canyon Highway. The
large majority of traffic would travel south on Calf Canyon Highway to Highway

101. This route would involve truck trips through

the community of Santa Margarita. Residential

Some Noise Concerns uses occur along the proposed truck route near
Expressed by the Community:

the project site entrance (Calf Canyon Highway)
and in greater densities in the Santa Margarita

Noise impacts on quality of life
Operating hours / days

Truck noise

Cumulative noise impacts

Noise transmission from changes in site

community aligning the EI Camino Real stretch of
Highway 58. Operations on-site would increase
ambient noise levels in the area of the mining
potentially causing impacts to sensitive receptors
in the vicinity of the project site, as well as truck
traffic noise along the haul routes.

topography

Vibration potential to crack foundations or

wells in the area According to the project description, operations
Monitoring and enforcement of noise would occur during daytime hours between 6:00
mitigation a.m. to 5:00 p.m. Monday through Friday with

up to 198 one-way truck trips per day and 10
employee trips.

The nearest residential unit is located approximately 300 feet southeast of
the mine’s extraction area near the entrance of the site. This residence is
within the project boundaries and is associated with the proposed operations.
The closest residence outside the project site is located approximately 1,699 feet
away. The existing noise study (Dubbink, 2010) found that daytime noise from
the project could exceed 50 dB standards for nearby residences. Blasting would
exceed County standards for impulsive noise. Residential uses are also located
along the proposed haul route. The impacts of the proposed project upon ambient
noise levels experienced by sensitive receptors due to long- term operation of the
project (30 years) will be evaluated in the EIR.
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The noise analysis will include an assessment of the noise environment in terms
of existing noise levels as well as the locations of the nearest noise-sensitive
receptors. The impact analysis will assess whether the mining operation and
trucking levels would result in significant impacts on these receptors.

The Noise section will be prepared by Brian McCarthy of Envicom Corporation. Mr.
McCarthy will rely on technical analyses prepared by Hans Giroux of Giroux and
Associates, which will involve the following tasks:

Conduct a third party review of the applicant prepared noise analysis, Noise
Analysis Las Pilitas Rock Quarry (David Dubbink Associates, January 26,
2010).

« Develop a baseline truck traffic noise exposure profile in terms of the CNEL
noise metric using the FHWA Model with the latest California vehicle noise
curves (CALVENO) based upon project truck traffic volumes.

Evaluate long-term noise exposure (i.e. 30 years) from material extraction,
processing and hauling associated both with trucking activity and operation
of heavy equipment.

- Evaluate the Blasting Plan and Vibration Predictions provided in the Gasch
& Associates, December 8, 2009 report. Because of both the real and
perceived issue of noise and vibration from quarry blasting, there are
numerous state and federal regulatory constraints as to the overpressure
and vibration that may be generated by such activity. These constraints
are expressed in a parameter called a “scaled distance” (the closer the
receptor, the tighter the constraint). This limits the amount of allowed
explosive, and requires that a specified number of blasts be tested to verify
compliance. Our experience has been that compliance with these limits
will prevent any structural damage and minimize the nuisance impact. The
Blasting Plan will be reviewed for adequacy and compliance with applicable
federal, state, and local regulations.

Assess special noise issues such as back-up alarms, blasting, recycled
concrete and asphalt crushing, or predicted noise generation of the project
based on truck traffic generation and future cumulative traffic assumptions.

« Relate project noise impacts to the Noise Element noise/land use
compatibility guidelines in the San Luis Obispo County General Plan Noise
Element and the County Land Use Ordinance (County, 2008) and other
applicable noise exposure regulations.

Include, revise and/or supplement the mitigation measures provided in the
Noise Analysis as necessary to reduce potentially significant noise impacts
to less than significant levels.
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Energy

The project will consume energy as a result of heavy earthmoving equipment
such as a wheel loader, hydraulic excavator and/or bulldozer, and front-end loader.
Recycling operations will utilize portable crushing and screening equipment. In
addition, truck traffic will consume fuel for the delivery of mined products in the
market place, generating 198 truck trips per day. Envicom will evaluate the project
in light of CEQA Appendix F: Energy Conservation and in conjunction with the Air
Quality analysis.

The Energy section will be prepared by Charles Cohn of Envicom Corporation.

The scope of the Energy analysis will consider the following:

« Detail of energy consuming equipment that would be required for the
project.

- Estimate energy requirements of the project based on fuel type.

- Identify energy supplies and the project impacts on those resources.

- Energy consumption and conservation measures or equipment control

devices will be correlated with the Greenhouse Gas Emissions discussion
to be provided in the Air Quality section.

- Mitigation will be developed as necessary and feasible to reduce wasteful
inefficient energy consumption.

Recreation

Since the proposed project is not expected to generate a substantial need for local
housing, it is not expected to create a significant need for additional parks, natural
areas or other recreational resources based from an increased demand. However,
since the Salinas River Trail, a public trail, courses through the southwest corner
of the project site, the mining plan and operations will be evaluated to determine
whether they would affect the trail alignment.

The Recreation section will be prepared by Charles Cohn of Envicom Corporation.

Recreation analysis would include the following:

« Consult with the County Parks Department to determine whether the
alignment would be affected by the proposed mining operations, including
the access road.

- Assess view corridors from the trail that could be affected by mining
operations.

« Develop mitigation to ensure that trail alignment impacts, if any, are
minimized.
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Transportation/Circulation

The proposed project is located immediately north of State Highway 58 (Calf Can-
yon Highway) and would provide a single access point located east of the Salinas
River Bridge and west of Park Hill Road, between two existing residential homes.
The applicant is proposing to construct a left turn lane for the eastbound traf-
fic turning into the project entrance. Trip generation would include 198 one-way
truck trips and 10 employee trips per day when operating at maximum capacity,
i.e. 500,000 tons per day. It is anticipated that the majority of trips would travel
between the project site and Highway 101 (the
main north-south corridor), as most of the mar-
ket area would be south of Santa Margarita.
A traffic impact study was prepared on behalf
of the applicant by TPG Consulting, Inc. (May
2009). The study indicates that the maijority

Some of the Transportation/
Circulation Concerns
Expressed by the Community:

of truck traffic would use Highway 58, travel-
ing through the residential community of Santa e Truck traffic study assumptions for the

Margarita. The study provides an analysis of
several intersections along the proposed haul
route, but does not analyze the El Camino Real
portion of Highway 58 and Highway 101 inter-
section. In addition, there is a railroad crossing
leading up to this intersection, which is of con-
cern to the California Public Utilities Commis-
sion (PUC).

This section of the EIR will assess the potential
for traffic congestion, level of service at specified
intersections, site distance, and road wear
impacts. We will peer review the applicant’s
traffic study, use the data and analysis in this

SR 101 interchange at El Camino Real
Truck trips on Highway 58

Traffic concerns for route from Parkhill
Road through Santa Margarita to
Highway 101

Ingress and Egress

Truck traffic waiting in the town of Santa
Margarita due to truck loading limits at
the Quarry

Roadway safety

Stacking distance between railroad
crossing at El Camino Real

report to the extent possible, and supplement this analysis as necessary to support
the EIR analyses. We understand that the County has explored some alternative
truck route alternatives, such as, utilizing a route through the nearby Hansen
Aggregate mine and will review this alternative in order to present an assessment
of its feasibility in the EIR. Hatch Mott MacDonald (HMM) will provide a traffic study
upon which the EIR analysis will be based.

The Transportation Circulation section of the EIR will be prepared by Brian McCarthy
and Lisa Ballin, both of Envicom Corporation. Mr. McCarthy and Mrs. Ballin will work
closely with HMM and rely on HMM'’s technical report to prepare the analysis. HMM
will review the EIR section to ensure technical consistency.

E Envicom Corporation

71



72

Oster (Las Pilitas Quarry) EIR Proposal

The HMM ftraffic study will include the following:

Task 1: Site Visit

Hatch Mott MacDonald staff will perform a site visit to the project access and all
study intersections for the project. This site visit will include investigation of traffic
and parking regulations, intersection lane configurations, roadway geometry (lane
widths, shoulder widths, roadway curvature, etc.), observed traffic operational
conditions on the area roadway network (including roadway segments and
intersections), conditions of rail crossings, pedestrian and bicycle activity, visibility
conditions, field measurements, etc.).

Task 2: Initial Peer Review

A peer review of the 2009 traffic impact analysis for the project and all relevant
supplementary letter reports will be conducted. This review will focus on level of
service calculation methodologies and assumptions. However, all elements of the
study will be reviewed including:

Study scope,

Existing traffic volume data,

Trip generation, distribution and assignment assumptions,
Level of service calculation methodologies and assumptions,
Existing, Project and Cumulative impacts, and
Recommended mitigation measures.

o WwWwnN =

Additional issues that arise from the site visit (Task 1) will also be addressed in the
peer review, insofar as they are addressed (or not addressed) in the traffic impact
analysis.

A memorandum will be created, summarizing all of the comments and issues
identified through the peer review. This memorandum will be submitted to Envicom
Corporation for initial review and then to San Luis Obispo County.

Task 3: Peer Review Conference Call

HMM staff will attend, via conference call, a meeting to review the peer review
memorandum (from Task 2) with Envicom Corporation and County staff. The intent
of this meeting is to answer questions, clarify points, and identify which aspects of
the traffic study and supplemental letters, if any, would need to be revised prior to
completion of the Draft Environmental Impact Report (DEIR) for the project.

Task 4: Revisions to Traffic Report

We anticipate that San Luis Obispo County will request that HMM make the
necessary revisions to the applicant’s traffic report. These revisions are anticipated

E Envicom Corporation
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to include changes to the analysis, text edits, and exhibit revisions, amongst other
items. Analysis of additional study intersections or roadway segments may also be
incorporated into the revised report. A total budget of $4,163 has been allocated
for this task; if additional budget would be required to complete the revisions, we
will provide a revised cost estimate.

Note 1: This task assumes that HMM will be provided with various electronic files
from the applicant’s traffic consultant, including level of service calculation files. A
list of specific files will be provided in conjunction with the conference call within
Task 4, above. Not having access to these files would require additional budget to
perform the work of this task, as many of the files would then have to be re-created
from scratch in order to be incorporated into the revised analysis.

Note 2: If additional study intersections or roadway segments are added to this
scope of work, existing traffic volumes will be required. This task assumes that such
volumes are currently available, either from San Luis Obispo County staff or from the
project applicant’s traffic consultant. If such data is not available, HMM can collect
this data through the authorization of Optional Task identified below. A budget for
this data collection effort would be provided in this situation. See Optional Tasks,
below, for more information regarding this additional data collection effort.

Task 5: Rail Crossing Analysis

We are aware that the California Public Utilities Commission (PUC) has submitted
a letter to the County regarding the railroad crossing near the Estrada Avenue/El
Camino Real intersection. This letter asks for a review of project impacts to the
crossing. The current traffic report does not address this issue. HMM will perform
an evaluation of the new railroad crossing signal warrant contained within the new
2009 Manual on Uniform Traffic Control Devices, in order to determine if the project
would trigger signalization of this intersection. Interactions between vehicle queues
at the Estrada/El Camino Real intersection and the adjacent railroad crossing will
be discussed, including any observations from the site visit under Task 1. We
will also evaluate the physical condition of the crossing, including the pavement
condition and presence of standard crossing gates and advanced signing and
pavement striping.

Task 6: Review of Roadway Suitability for Project Traffic

Trucks from the project would be traveling along the state highway system,
including State Route 58. This task would involve a cursory review of
the suitability of this roadway to accommodate truck traffic from the
project, including roadway geometry, safety, and maintenance issues.
Likely topics for this review would include presence (or non-presence) of paved
shoulders and sharp horizontal and vertical curves, pedestrian and bicycle activity
at the crosswalk near Santa Margarita Elementary School and Santa Margarita
Community Park, and methods for the study project to aid Caltrans in maintaining
good pavement conditions along the project route to US 101.
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Note: The primary basis for the conclusions within this task will be the data and
observations collected during the site visit under Task 1, above. More detailed
analysis of the pavement maintenance issues can be performed with the
authorization of the Optional Task described below.

Task 7: Alternative Truck Routes

The applicant’s proposed truck route would utilize solely State Route 58 between the
project site and US 101. This route would take the project through Santa Margarita
and past an elementary school. HHM would investigate potential alternative truck
routes that could be utilized by project traffic, including routes that would connect
into neighboring Atascadero or avoid Santa Margarita altogether. A total of three
alternative routes would be qualitatively reviewed for potential use by project truck
traffic, focusing on the potential benefits and drawbacks of each alternative. The
most feasible alternative would then be quantitatively analyzed and compared with
the applicant’s proposed route, to determine the best route for the project trucks.

The quantitative analysis of the most feasible alternative project truck route would
involve level of service analysis under the same analysis scenarios as identified
within the applicant’s traffic report, namely Existing, Existing Plus Project, 2030
No Project, and 2030 With Project conditions. Channelization and traffic control
warrants will be evaluated. Project impacts and associated mitigations will be
identified.

Note: If additional study intersections or roadway segments are added to this scope
of work, existing traffic volumes will be required. This task assumes that such
volumes are currently available, either from San Luis Obispo County staff or from
the project applicant’s traffic consultant. If such data is not available, HMM can
collect this data through the authorization of the Optional Task described below.
A budget for this data collection effort would be provided to you in this situation.
See Optional Tasks, below, for more information regarding this additional data
collection effort.

Task 8: Documentation

HMM will update the applicant’s traffic report text, exhibits, and appendix to reflect
the revised analysis, including appropriate graphics. The revised traffic report will
initially be prepared as an administrative draft report for review by Envicom and
San Luis Obispo County staff. The report will be revised as per these comments
and a final report will be provided for inclusion in the EIR.
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Task 9: Assistance with Environmental Report

HMM staff will assist with the incorporation of the traffic study and supplemental
letters into the EIR. This will include both 1) interpretations of the report contents;
and 2) review and feedback regarding the draft circulation section of the traffic
report, including mitigation descriptions.

Optional Transportation Tasks

Pavement Evaluation: Complementary analysis to Task 7, a more comprehensive
pavement analysis would be performed. Vehicle classification counts would be
performed over a seven-day period at four different locations on State Route 58
along the proposed project truck route. From this data, and utilizing the project
trip generation and future traffic forecasts from the traffic report, a Traffic Index
value would be derived. The Traffic index value would determine the level of
pavement and structural improvements that would be needed along State Route
58 to accommodate the project truck traffic over the next 20 years. This task will
only be performed with prior authorization from the County. Note: An additional
recommended pavement analysis would involve an evaluation of the current
pavement condition. This would require the hiring of a geotechnical engineer
specializing in pavement impacts. If the County is interested in pursuing this
analysis, we can provide the names of various firms that can perform this work.
The geotechnical engineer’s report, in combination with the Traffic Index value,
would allow the County and Caltrans to develop a detailed pavement maintenance
plan for the State Route 58 corridor that would offset any pavement impacts
associated with the project.

Additional Data Collection and/or Field Work: Any necessary additional data
collection could be performed for this project. Specifically, this includes additional
traffic volume data collection or site visits associated with either the traffic report
revisions in Task 4 or the quantitative alternative truck route analysis within Task
7. HMM has traffic count and data collection staff that can perform this work
quickly and efficiently upon authorization. As the exact number or type of data
collection (intersection traffic counts, segment traffic counts, field measurements,
field observations, etc.) is not known as this time, a budget for this work is not
provided within this proposal. However, a budget can be provided once the exact
level of additional data collection and/or field work is known. This task will only be
performed with prior authorization from the County.

Conceptual Design Plans for Recommended Improvements: HMM would develop
conceptual designs and cost estimates for the various improvements recommended
within the revised traffic report. HMM staff has extensive experience in the design
of intersection improvements, signals (including railroad preemption), and traffic
calming. Budgets for this work can be provided upon request, and would be
customized for each improvement and the level of design requested (conceptual
plans, Plans Specifications and Estimates (PS&E), etc.). This task would only be
performed with prior authorization from the County.
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Land Use

The proposed project site is within the Rural Lands (RL) land use category, and
in the Extractive Resource Area 1 (EX1), as defined by Land Use Ordinance
Section 22.14.050. The proposed project includes the recycling of asphalt and
concrete, which could be imported to the site, processed, and resold. Recycling
is not specifically permitted within the RL zone unless it is an ancillary use to a
waste disposal facility (Section 22.06.030). However, the applicant is requesting
an exception to the special use standards under Section 22.30.020(D) to allow
concrete and asphalt recycling as part of its mining operation. Envicom will provide
an analysis of the request to permit recycling as part of the Conditional Use Permit.
A consistency analysis with the findings required in Section 22.30.020(D) will be
prepared.

The land use section will refer the reader to the applicable sections of the EIR for
analysis and discussion of issues related to land use compatibility, e.g., aesthetics,
traffic, air quality, and noise.

The Land Use consistency analysis will be prepared by Brian McCarthy of Envicom
Corporation.
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Vi. COST ESTIMATE

The cost for the scope of work identified in this proposal is provided in Table 1 and
has been prepared in accordance with Envicom Corporation’s 2010 professional
fee schedule (attached following Table 1). The total base cost for the EIR is
$308,797.70. This cost is based upon the following set of assumptions:

- The project description does not substantially change subsequent to
initiating the Administrative Draft EIR.

- Reproduction costs are limited to the number of copies specified in the
RFP.

« Atotal of 100 hours for Response to Comments have been included in our
estimate. Upon completion of the public review period, we will review the
comments received in cooperation with the County and determine whether
this level of effort, along with the level of effort budgeted for other FEIR
tasks, is sufficient.

- Costs may be shifted among line items as necessary.

- Additional work beyond tasks included herein would be subject to mutual
agreement of scope and costs.

- Travel time to meetings will only be billed for one direction of travel.
« This cost proposal is valid for 60 days.
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TABLE 1
Oster (Las Pilitas Quarry) CUP and Reclamation Plan EIR
Cost Estimate

DESCRIPTION STAFF HOURS RATE COST
Labor Costs
Task 1 Preparation of Administrative Draft EIR
1.1 Project Description / EIR Outline Greg Zitney 8 190.00 1,520.00
Lisa Ballin 16 160.00 2,560.00
Brian McCarthy 32 105.00 3,360.00
1.2 Environmental Setting (including Related Projects) Brian McCarthy 10 105.00 1,050.00
Charles Cohn 8 75.00 600.00
1.3 EIR Impact Analyses
Aesthetics Jack Blok,Ph.D 54 105.00 5,670.00
Erin Evarts 8 90.00 720.00
Agricultural Resources Jack Blok,Ph.D 36 105.00 3,780.00
Brian McCarthy 4 105.00 420.00
Air Quality/Global Climate Change Brian McCarthy 40 105.00 4,200.00
Biological Resources
Plant and Wildlife Surveys and Mapping Carl Wishner 24 130.00 3,120.00
Jim Anderson 32 90.00 2,880.00
EIR Analysis Carl Wishner 12 130.00 1,560.00
Jim Anderson 48 90.00 4,320.00
Cultural Resources Erin Evarts 20 90.00 1,800.00
Geology and Soils Brian McCarthy 30 105.00 3,150.00
Hydrology, Water Quality, and Water Supply Greg Zitney 8 190.00 1,520.00
Jim Anderson 32 90.00 2,880.00
Hazards Jack Blok,Ph.D 28 105.00 2,940.00
Brian McCarthy 24 105.00 2,520.00
Noise Brian McCarthy 36 105.00 3,780.00
Eneraqy Charles Cohn 32 75.00 2,400.00
Recreation Charles Cohn 20 75.00 1,500.00
Transportation/Traffic Lisa Ballin 16 160.00 2,560.00
Brian McCarthy 40 105.00 4,200.00
Land Use Lisa Ballin 6 160.00 960.00
Brian McCarthy 40 105.00 4,200.00
1.4 — Evaluation of Alternatives Greg Zitney 12 190.00 2,280.00
Lisa Ballin 24 160.00 3,840.00
Brian McCarthy 46 105.00 4,830.00
Erin Evarts 8 90.00 720.00
Jack Blok,Ph.D 8 105.00 840.00
Jim Anderson 8 90.00 720.00
1.5 — Other Required EIR Sections
Introduction/Executive Summary Charles Cohn 14 75.00 1,050.00
Growth Inducing Impacts Charles Cohn 6 75.00 450.00
Irreversible/Irretrievable Commitments of Resources Charles Cohn 4 75.00 300.00
Other Sections (TOC, References, Contacts, Preparers, Renee Mauro 8 65.00 520.00
Technical ~ Appendices)
1.6 - Mitigation Monitoring Plan Greg Zitney 6 190.00 1,140.00
Brian McCarthy 32 105.00 3.,360.00
1.7 - Internal Review/Quality Control Greg Zitney 20 190.00 3,800.00
Lisa Ballin 50 160.00 8,000.00
Joe Johns 4 250.00 1,000.00
1.8 —Document Preparation/Production of Admin DEIR
Lisa Ballin 8 160.00 1,280.00
Brian McCarthy 16 105.00 1,680.00
Renee Mauro (WP/Production) 32 65.00 2,080.00
Erin Evarts (GIS) 28 90.00 2,520.00
Chris Boyte (Graphics) 30 90.00 2,700.00
Task 2 Preparation of Draft EIR (includes Screencheck)
Greg Zitney 8 190.00 1,520.00
Lisa Ballin 24 160.00 3.840.00
Brian McCarthy 56 105.00 5,880.00
Renee Mauro (WP/Production) 18 65.00 1,170.00
Boyte/ Evarts (Graphics/GIS) 16 90.00 1,440.00
Task 3 Preparation of Administrative Final EIR
Response to Comments Envicom Corporation Staff 150 110.00 16,500.00
Greg Zitney 24 190.00 4,560.00
EIR Revisions Greg Zitney 8 190.00 1,520.00
Lisa Ballin 18 160.00 2,880.00
Brian McCarthy 32 105.00 3,360.00
Document Preparation Renee Mauro (WP/Production) 16 65.00 1,040.00
Bovte/Evarts (Graphics/GIS) 16 90.00 1.440.00
Task 4 Preparation of Final EIR (includes Screencheck)
Greg Zitney 8 190.00 1,520.00
Lisa Ballin 20 160.00 3,200.00
Brian McCarthy 44 105.00 4,620.00
Renee Mauro (WP/Production) 16 65.00 1.040.00
Boyte/Evarts (Graphics/GIS) 16 90.00 1,440.00
Task 5 Management/Coordination
(Assumes up to 12 Month Project Duration) Lisa Ballin 28 160.00 4,480.00
Brian McCarthy 50 105.00 5,250.00
Joe Johns 8 250.00 2,000.00
Management of Subconsultants / Consistency Brian McCarthy 28 105.00 2,940.00
Clerical/Administration (Mailing, Filing, Reproduction) Renee Mauro 28 65.00 1,820.00
Roberta Ryniewicz 12 70.00 840.00
Task 6 Attend Meetings and Public Hearings
Kick-off Meeting/Site Visit (includes travel time) Greg Zitney 8 190.00 1,520.00
Lisa Ballin 7 160.00 1,120.00
Brian McCarthy 7 105.00 735.00
Five (5) staff meetings Greg Zitney (3 meetings) 21 190.00 3,990.00
Lisa Ballin (3 meetings) 18 160.00 2,880.00
Brian McCarthy (5 meetings) 30 105.00 3,150.00
Four (4) Public Hearings Greg Zitney (3 meetings) 27 190.00 5,130.00
Lisa Ballin (3 meetings) 24 160.00 3,840.00
Brian McCarthy (3 meetings) 24 105.00 2,520.00
Preparation of one hearing presentation Greg Zitney 8 190.00 1,520.00
Lisa Ballin 4 160.00 640.00
Brian McCarthy 24 105.00 2,520.00
EIR Labor Costs Subtotal $217,145.00
Direct Costs
Printing/Reproduction
Draft Project Description and EIR Outline 4 copies/40 pages (no color) 18.25
Administrative Draft EIR 4 copies/200 pages (17 color) 283.20
Administrative Draft EIR Tech Append 4 copies/300 pages (no color) 180.00
Draft EIR 20 copies/200 pages (17 color) 1,416.00
Draft EIR Tech Append 15 copies/300 pages (no color) 675.00
Administrative Final EIR 4 copies/300 pages (17 color) 343.20
Administrative Final EIR Tech Append 4 copies/300 pages (no color) 180.00
Final EIR 30 copies/300 pages (17 color) 2,574.00
Final EIR Tech Append 20 copies/300 pages (no color) 900.00
Binding 120.00
Materials/General Reproductions 1,600.00
Overnight Mail 380.00
Travel Expenses/Misc. Materials 3.375.00
Communications (Fax. Phone. etc.) 1.856.05
EIR Direct Costs Subtotal $13,900.70
TOTAL EIR COST $231,045.70
Peer Review/Technical Studies
Visual Simulations (model and four stills with renderings) Interacta Inc. 13,600.00
Air Quality/GHG Giroux and Associates 7,500.00
Cultural Resources BCR Consulting 1,900.00
Geology and Soils Wilson Geosciences 9,575.00
Hydrology, Water Quality, and Water Supply Balance Hydrologics 19,527.00
Noise Giroux and Associates 3,250.00
Transportation/Traffic Hatch Mott MacDonald 22,400.00
Technical Studies Subtotal $77,752.00
TOTAL EIR INCLUDING TECHNICAL STUDIES 308,797.70
Optional Tasks
Review of Reclamation Plan for SMARA Compliance $2,870.00
Biological Resource Protocol Surveys - If it is determined that protocol level surveys are required, a separate additional cost would be submitted for County
approval once the species and scope of work are identified.
Biological Resources - Additional Survey Day During the Spring Season $2,640.00
Biological Resource Jurisdictional Delineation (not anticipated to be necessary) $2,880.00
Additional photosimulations ea. $2,530.00
Video Drive-by, Stop Action Video, 3D Site Model: Separate additional costs for each would be submitted for County approval following detailed field survey TBD
Cultural Resources - Additional Native American consultation (meeting) and/or research to address cultural issues raised by the community $1,500.00

Groundwater Replenishment Mitigation Program $4,000-$14,000
Transportation/Traffic - Various Potential Optional Tasks Outlined in Scope of Work TBD
Charette Process re: Truck Traffic Issues and Alternatives $14,820-$23,620
Findings (50 hours at $105/hour) $5,500.00
Attendance at additional meetings and hearings and preparation of presentations beyond those assumed above would be charged on a time and materials basis

Assumptions: This cost estimate assumes that the project decription does not substantially change once the impact analyses are underway.

Cost estimates for tasks such as responses to public comments on the DEIR and County comments reflect our best estimate based on our understanding
of the project and EIR scope. However, these costs cannot be fully known until the comments are received and therefore, there may be a need to reevaluate
these estimates at that time.

Costs may be shifted among line items as necessary.
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Environmental Analysis & Compliance
Urban Planning & Design
Real Estate Development & Entitlement
Environmental Restoration

Real Estate Economics & Valuation

28328 Agoura Road
Agoura Hills, California 91301

Tel. (818) 879-4700
Fax (818) 879-4711

wwwenvicomcorpomtion .com

PROFESSIONAL FEE SCHEDULE
January 1, 2011

Envicom Professional Fee Schedule applies to the following services:

* Environmental Studies (CEQA/NEPA) .  ACOE/CDFG Jurisdictional Studies

« Environmental Constraints Analyses . Trustee Agency Permit Procurement

« Site Planning/Design . Habitat Restoration Plans

* Development Entitlements . Litigation Support

« Biological Resource Studies «  Environmental Compliance
PERSONNEL
Principal 1 $275.00
Principal 1T $180.00
Director $160.00
Associate $140.00
Senior Analyst $90.00-$120.00
Environmental Analyst/Staff Scientist $75.00-$105.00
GIS /Mapping $90.00
Project Assistant/Production Specialist $60.00-$75.00
Intern $50.00

Expert Witness testimony: One and one half times above listed rates (including depositions).

PROJECT-RELATED EXPENSES:

Printing/Reproduction rates for black and white copies will be charged at $0.15 per page and
in-house color copies at $2.40 per 8-1/2x11and $2.85 per 11x17 copy. Oversized copies and
plots will be as quoted. Other direct expenses (including travel costs) are charged at cost. Per
Diem charge for subsistence may be negotiated in lieu of actual direct expenses for
hotels/meals. Personal vehicle use will be at current IRS rate (currently $0.55 per mile).

EQUIPMENT RATES

Envicom Corporation charges for consumable field materials and specialized equipment.

General Field Consumables (Stakes, Flagging, Plant and Tree Tags $20.00/day
Field Animal Traps $35.00/day
Trimble GeoXT GPS $65.00/day
4 x 4 Trucks $25.00/hour
PAYMENT

Envicom Corporation invoices are submitted monthly and payment is due on or before the
twenty-fifth (25™) day following the date of the invoice. Delays in timely payment of invoices
are subject to interest at one and one-half percent (1 2%) per month and may result in delay of
work products.
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VIl. SCHEDULE

Our proposed schedule is shown in Figure 3. The schedule indicates delivery of
the ADEIR within 16 weeks of the kickoff meeting. This schedule assumes that
all project description materials are available at the outset and that the project
description does not change once the impact analyses are underway. The overall
time frame for the EIR process would be within approximately 12 months. It is
noted however, that this schedule is based on assumptions that have been made
with respect to County review periods that are beyond our direct control.
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- Duration 2011 2012
Activity Name SDtatrt Fgu?h (Work
ate ate Weeks) | Jul | Aug | Sept | Oct | Nov | Dec | Jan | Feb | Mar | Apr | May | Jun | Jul
1 Kick-0ff Meeting 7/5/11 A
2 ||Project Description/EIR Outline 7I5/11 | 7/19/11 2.20
3 Administrative Draft EIR 7/19/11 | 11/7/11 16.00 _F
4 ||County Review 11/8/11 | 12/5/11 4.00 <i§
Draft EIR (includes a Screencheck | 12/6/11 | 1/2/12 4.00 < 2K
5 Draft)
6 DEIR Public Review Period 1/3/12 | 2/16/12 6.60
7 Administrative Final EIR 2/17/12 | 3/15/12 4.00
K>
8 County Review 3/16/12 | 3/29/12 2.00 ®
Final EIR (includes a Screencheck | 3/30/12 | 4/26/12 4.00 h\
9 Draft)
Findings and Statement of 4/27/12 | 5/10/12 2.00
10 Overriding Considerations W
11 ||Public Hearing Process 5/11/12 | 7/5/12 8.00 % >
12 2/23/10
Tot: 52.80) Jul | Aug | Sept| Oct | Nov | Dec | Jan | Feb | Mar | Apr | May | Jun | Jul
LEGEND
<K > Envicom Team Task
= County Task or Review
—> Public Review Period
@ ) Public Hearing Process

Envicom Corporation, May 20, 2011
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Appendix A

Resumes and
Subconsultant Qualifications
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Joseph G. Johns
President

Mr. Johns serves as President and Chief Executive Officer of Envicom
Corporation, a professional services consulting firm specializing in
CEQA/NEPA Reporting, Land Use Suitability Analyses, Development
Entitilements, Biological Studies, and Ecological Restoration Plans. Prior to
founding Envicom Corporation, Mr. Johns’ served in principal level positions
with two prominent, California-based earth sciences consulting firms.

Mr. Johns’ professional experience includes researcher/author of federal and
State NEPA and CEQA documents, community general plans, specific plans,
redevelopment/revitalization plans, feasibility and development siting studies,
resource-based environmental constraint studies, and land use entitlements.

Previous professional work has included mining engineering and assessment of
ore reserves, railway engineer and surveyor, pipeline transportation corridor
surveying; engineering design for transportation networks and support facilities,
and engineering inspection related to construction of transportation,
communication and industrial railway facilities.

Mr. Johns holds a Bachelor of Science degree in Geology from Arizona State
University and certification in Environmental Planning from the University of
Southern California. Mr. Johns has been an adjunct professor at Pepperdine
University’s School of Public Policy since 2005, instructing in the Masters of
Public Policy program. Mr. Johns also served as Environmental Analysis
Curriculum Chairman for the University of California, Los Angeles, School of
Arts Extension program in 1979-80 and also taught an accredited course under
the University’s Extension program.

Mr. Johns has qualified as an expert in Los Angeles, Orange, Ventura, San
Diego, San Bernardino, San Luis Obispo, and Santa Barbara Counties, as well as
in the U.S. Court of Federal Claims and courts in several states outside
California. He has qualified as an expert witness in land planning, community
planning, environmental planning, real estate and entitlement advisor to
land/developers, CEQA/NEPA reporting, Highest and Best (HBU)
determination and “damages assessments” in eminent domain litigation. Cases
in which Mr. Johns has participated as a designated expert witness include:

LAUSD v. Meruelo Maddox Properties, et al. 2008

Case involved a taking by LAUSD of real property located in the historic Taylor
Yard district of the City of Los Angeles for purposes of the construction of a
new high school. Valuation issues were complicated by a multitude of adverse
environmental conditions stemming from historic uses of the “take” parcel as
well as adverse impacts from surrounding land uses, metro-rail and freeways.

Southern Pacific Transportation Company v. Santa Fe Pipelines, Inc., 2003
Case involved the determination of a “fair market” rent for 1,871 miles of Santa
Fe, Pacific Pipeline, Inc. and Santa Fe RR pipeline easements within Union
Pacific’s Railway Rights of Way
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People v. San Antonio Lakes Partners, et Al., 2002.

Case involved a partial taking by Caltrans of temporary and permanent
easements for rights of way for the construction of Highway 30 within the
County of San Bernardino.

Concerned Citizens of Bell Air v. Board of Public Works, City of Los Angeles,
(Broidy), 2001

Challenge to CEQA process related to entitlements for construction of single
family home located in Bel Air. Issues concerned impact to waters of the U.S.,
loss of oak woodland, wildlife habitat and aesthetics.

County of Los Angeles v. Mission Peak et al., 2001
Taking of private property for purposes of mitigation in support of County
approvals to expand the Sunshine Canyon landfill.

City of Burbank and Burbank Redevelopment Agency v. Burbank-Glendale-
Pasadena Airport Authority, 1999

Key issues concerned applicability of the City’s Zoning Ordinance to size,
location and access of new terminal project proposed by Airport authority.

San Luis Obispo County Chumash Council v. Rob Rossi (Santa Margarita
Ranch), 1999

Challenge to expansion of agricultural and farming operations as regards
potential adverse impacts to historical and cultural resources.

County of San Bernardino v. Richland Pinehurst, L.P. et al., 1999

Taking of permanent and temporary easements by Caltrans (Sanbag) for
widening and construction of State Route 71 through the County of San
Bernardino and the City of Chino Hills.

State of California v. Oster, el al, 1998

Taking of permanent and temporary linear easement for pipeline right-of-way
for construction and operation of State Water Project Coastal Branch 54 water
pipeline.

State of California v. Blue Sky Ranch, 1998
Taking of permanent pipeline right-of-way easement for construction and
operation of State Water Project Coastal Branch 54” water pipeline.

Forest Properties, Inc. v. Army Corps of Engineers (ACOE), 1996

Inverse condemnation involving denial of 404 permit by Army Corps to fill 9
acres of Big Bear Lake (California) for residential purposes. The “water
dependency” test was a key issue along with adverse impacts to golden eagle
nesting sites.

Southern Pacific Transportation Company v. Santa Fe Pacific Pipeline
Corporation, 1996

Characterization of 1, 800 miles of pipeline corridor located within railroad
rights-of-way for purposes of establishing a current valuation of the
transportation corridor. At issue was the use of substitution or replication
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methods for valuation applied to a similarly located transportation corridors from
Texas to Oregon.

Village Properties v. Santa Monica Mountains Conservancy, et al., 1995
Adequacy “review” of completed Village Properties Project EIR and
determination of impacts from previously unknown rare plant on the proposed
development site plan.

State of California v. Santa Margarita Limited, 1995

Taking of permanent and temporary linear easements for pipeline right-of-way
and maintenance roadways for construction and operation of the State Water
Project Coastal Branch 54" water pipeline.

Allan R. Hoffman et al. v. City of Creve Couer, 1995

Appropriateness of City’s zoning code for single-family development on 40-acre
parcel constrained by adjacent office/commercial uses and environmental factors
including possible adverse health effects associated with overhead power line.

Lynwood Unified School District v. Southern California Association of Seventh-
Day Adventists, et al., 1992

Partial taking of a 30-acre Seventh-Day Adventist school and church/parking
complex by the Lynwood Unified School District for the purposes of
demolishing property improvements and constructing a 4,000-student public
high school facility.

Gurrola v. Calleguas Municipal Water District, 1991
Partial taking by Calleguas MWD of Gurrola Family property in Ventura County
for purposes of expansion and construction of upgraded water treatment facility.

State of California v. Chevron Oil Company, 1988

Taking by Chevron Oil Company of 100’ wide pipeline corridor through
Gaviota State Park for underground transmission of highly toxic H2S (sour) gas
from offshore platforms to nearby onshore refinery facility.

State of California v. Vista Del Mar School District, 1988
Taking (partial) of 21 acres of Gaviota State Park in Santa Barbara County for
purposes of constructing a K—8 school and community center facility.

City of Ojai v. Ojai Investments, 1987

Litigation under Government Code and CEQA with respect to “deemed
approved” statutes on a 31-acre commercial and residential property located in
the City of Ojai.

San Diego Gas & Electric Company v. Old Stage Ranch, et al., 1986
Taking of 200° wide corridor for 500 kV overhead transmission line across Old
Stage Ranch located in northern San Diego County.

San Diego Gas & Electric Company v. Donald L. Daley, et al., 1985
Taking of a 200° wide corridor extending 2.3 miles in length (55.7 acres), across
9,500 acre Daley Ranch located in Jamul (San Diego County) by San Diego Gas
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& Electric, for the purpose of constructing and operating 500 kV overhead
transmission line.

San Diego Gas & Electric Company v. Otay Mesa (Kuebler Ranch), 1985
Taking of 48 acres of the 3,250-acre Kuebler Ranch located in San Diego
County for purposes of constructing and operating a 230 kV overhead
transmission line.

Los Angeles County Sanitation District v. Lester (Bob) T. Hope, 1985
Taking of 89 acres of a 300-acre holding in Calabasas area for purposes of
constructing a haul road to serve the Lost Hills Calabasas Landfill.

San Diego Gas & Electric Company v. Union Oil Company, 1984

Taking of 177 acres in fee and 20 acres as a temporary easement for 500 kV and
230 kV overhead transmission lines through the 2,800-acre Bonita Miguel
Ranch in San Diego County.

Las Virgenes Water District v. Lester (Bob) T. Hope, 1983

Taking by Las Virgenes Water District of 260 acres of a 985-acre holding along
Malibu Road in Calabasas (L.A. County) for purposes of sewage (sludge)
spreading grounds from the Tapia Reclamation Plant and future construction of
holding tanks and related pipeline system.

Otay Municipal Water District v. Union Oil Company, 1981

Taking by Otay Municipal Water District of 435 acres of the 3,200-acre Bonita
Miguel Ranch located in San Diego County for the purpose of constructing
effluent retention basins.

Invited presentations/publications in which Mr. Johns has participated include:

e “Demonstrative Evidence Graphics, What Works, What Doesn’t,”
address before the Appraisal Institute, Annual Litigation Seminar,
1997.

e “Using Environmental Factors in Appraisals and Expert Testimony,”
address before International Right-of-Way Association, Orange County
Chapter No. 67, 1997.

e “The Hazards of Planning around Electric and Magnetic Fields,” The
Dispatch of the Los Angeles Section of APA 21, no. 3, April 1991.

e Co-author Real Estate Law Journal, “Electromagnetic Radiation: A
Case for Relevance in Real Estate Transactions and Eminent Domain,”
Fall 1991.

e QGuest lecture, “The Environmental consultant, University of
California, Santa Barbara, Environmental Impact Analysis (ES(ES
165A, 1986.

«  Speaker/elevator at the “Environmental Planning forum,” University of
California, Northridge Master Degree Program in Environmental
Studies, the Consortium of the California State University, Academic
Program Office, 1986.
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“Consultant Selection and Client Liaison,” address before the
Association of Environmental Professionals, Annual Meeting at
Asilomar, California, 1980.

“Environmental Profession Business Practices,” address before the
Association of Environmental Professionals, Annual Meeting at Cal
Poly Pomona, California, 1979.

“Making the EIR Work for the Decision Maker,” presentation as a
University Seminar to public and private decision-makers, University
of California Extension at Irvine, Santa Ana, California, 1977.

“Preparation of an Environmental Data Base. “ address before the
Association of Environmental Professional, Annual Meeting,
Inglewood, California), 1976.

“Data Base and Cumulative Effects Projection and Monitoring,”
address before the Association of Environmental Professionals, Annual
Meeting, Inglewood, California), 1976.

Guest Interview, “Southern California Earthquakes,” Ralph Story’s AM
Television Program, ABC Broadcast Studios (Burbank, California),
1975.

“Earthquake Hazards and Real Estate Appraisal,” address before the
Real Estate Appraisal Institute (Los Angeles, California), 1975.

“Some Concerns Regarding Preparation of Environmental Impact
Documents,” presentation to the League of California Cities Planning
Commissioner’s Institute (Palm Springs, California), 1974.
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Travis C. Cullen, LEED AP
Chief Operating Officer

Mr. Cullen serves as the Chief Operating Officer of Envicom Corporation. During his
tenure with Envicom Corporation, Mr. Cullen has provided a variety of environmental
consulting services to both public and private clients including due diligence, technical
studies, constraints analyses, site planning and entitlement strategy, preparation/
management of CEQA documents, mitigation plans, and litigation/expert witness
testimony support. He has also processed Trustee Agency Permits including USFWS
Section 7 Consultation, California Coastal Commission Coastal Development Permits,
CDFG Streambed Alteration Agreements, Section 2081 Take Permits, ACOE 404
permits, RWQCB 401 Water Quality Certifications, and Water Discharge Requirement
Permits, In addition to his permitting experience Mr. Cullen has provided management
and oversight of biological and construction monitoring/reporting as well as compliance
for conditions of approval and mitigation measures, including preparation and negotiation
of mitigation plans, restoration plans, and in-lieu fee agreements. Geographically he has
worked in both rural and urban locals for a range of uses including residential,
commercial, industrial, medical, mixed-use, institutional, recreational, public
infrastructure, and conservation/restoration. His experience with a variety of project
types at various stages of the planning, entitlement, and construction processes provides a
thorough understanding of the individual environmental issues, direct and indirect
impacts, opportunities for mitigation by design, and feasibility/effectiveness of mitigation
measures.

Recent examples of Mr. Cullen’s experience in Ventura County include preparation and
oversight of multiple Initial Study Biological Assessments (ISBAs) for the Ventura
County Planning Department; Section 7 Consultation with USFWS and compliance
monitoring/reporting for the US EPA Radiological Survey of Santa Susana Field Lab
Area 1V; permitting and condition/mitigation compliance for the Moreland Ditch
Maintenance, Ventura Promenade Repair and Maintenance, and Sanjon Estuary
Maintenance for the City of Ventura Public Works Engineer Division; management and
oversight of the Wildwood Estates Residential Development EIR (Santa Rosa Valley);
Trustee Agency permitting and preparation of a restoration plan for the El Rancho Alegre
Restoration of the Arroyo Simi; and Trustee Agency permitting and oak tree
monitoring/compliance for Sherwood Development Company Tract 4192/4409
Residential Development and Golf Course. Other examples of Mr. Cullen’s experience
outside of Ventura County include MSHCP compliance for the Paradise Valley Specific
Plan (Riverside County); CEQA documentation, Trustee Agency Permitting, compliance
monitoring and restoration of the Las Virgenes Municipal Water District Cordillera
Pipeline replacement; CEQA documentation and Trustee Agency permitting for the
Conrad N. Hilton Foundations Headquarters Campus (seeking LEED Platinum)(Agoura
Hills); management and preparation of the 2000 Avenue of the Stars Commercial Office
Building EIR (City of Los Angeles); management and preparation of the Oceana
Retirement Facility/Holiday Harbor Courts EIR (Los Angeles County), preparation of the
LAACO Topanga Property Site Evaluation Los Angeles County, Hearst Ranch
Environmental Database Update (San Luis Obispo County), Pepperdine University GCP
Environmental Impact Report (Los Angeles County), Debs Park Master Plan (City of Los
Angeles), Malibu Terrace Pump Station MND (City of Calabasas).

Mr. Cullen’s experience with litigation/expert witness testimony support has involved
research, analysis and preparation of trial notebooks for cases including State v. County
of LAUSD v. Muruelo Maddox Properties, et al. (Los Angeles), Los Angeles County v.
Kernview Oil Company et al (Whittier Narrows), SANBAG v. Richland Pinehurst
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(Chino Hills), Los Angeles County v. Mission Peak (Los Angeles County), State of
California v. San Antonio Lakes Partners (Upland) and Garasi v. Gray (Santa Clarita).

Mr. Cullen is a graduate from the University of California at Santa Barbara with a B.A. in
Environmental Studies and an emphasis in Geography. He is a LEED Accredited
Professional and is currently serving on the Board of Directors for the Channel Counties
Chapter of the California Association of Environmental Professionals as the Ventura
County Representative.
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Primo Tapia lll
Vice President, Officer of the Corporation

Mr. Tapia has extensive experience in the analysis of environmental constraints, CEQA
compliance, development impact assessment, resource entitlement and permitting, and
construction monitoring. He has successfully coordinated the acquisition of resource
permits from trustee agencies; such as Streambed Alteration agreements and Incidental
Take permits from the California Department of Fish and Game and Section 404 permits
from the Army Corps of Engineers.

Mr. Tapia is experienced in preparation of Environmental Impact Reports (EIR) in
compliance with the California Environmental Quality Act. Current projects include the
daily oversight of the Pepperdine University Campus Life Project EIR. In this capacity,
he leads a team of experts evaluating the short and long-term environmental effects of the
University’s planned improvements to its Malibu, California campus. The project,
intended to improve the quality of the collegiate experience for students, includes a
5,000-seat athletic and event center, student residential housing, communal areas, new
and upgraded athletic and intramural facilities, three new parking structures, and central
campus quad.

Mr. Tapia is also experienced coordinating and managing large-scale permit compliance
monitoring projects such as that undertaken for the Qwest Communications Fiber Optic
Cable Installation Project. Mr. Tapia managed the preparation of Operation, Emergency,
and Fire Prevention Plans as well as Environmental Assessment documents for the
installation of fiber optic telecommunication lines within federally held land. Mr. Tapia
supervised all environmental and archaeological monitoring activities during construction
and directed a team whose primary responsibility was to insure contractor compliance
with numerous Angeles National Forest Special Use Permit conditions intended to
minimize potential impacts to forest resources.

Mr. Tapia directed biological and construction monitoring for Griffin Industries’ Heritage
Park Project. The project was subject to conditions of approval from the City of
Fillmore, as well as Trustee Resource Agencies including US Army Corps of Engineers,
California Department of Fish and Game, and the California State Water Resource
Control Board for the Heritage Valley Parks Specific Plan Project. The project included
the development of 750 single-family residences, an elementary school, fire station and
open space on 170.1 acres. Services directed include a wetland delineation of the Santa
Clara River, rare plants surveys, nesting bird/raptor surveys, focused sensitive species
surveys for least Bell’s vireo and southwestern willow flycatcher, environmental training,
and liaison with members of the project team as well as Agents for the Lead and Trustee
Resource agencies.

His background also includes specialized view analysis and post-project imaging, and
other cartographic endeavors. Mr. Tapia's work on the impact analysis for the Sunset
Millennium project allowed the decision-makers to understand complex view issues and
consistency issues with the Master EIR for the Specific Plan on which the project
documentation tiered. Other relevant projects in which Mr. Tapia held a key role in
management and/or analysis were the 2000 Avenue of the Stars office project in Century
City, the Pepperdine University Campus Life Project EIR, and the Azusa General Plan
Update.

Mr. Tapia managed the preparation of an Environmental Impact Report for the 2000
Avenue of the Stars Project. The project proposed to revitalize the old ABC
Entertainment Center by removing two existing structures and constructing a single mid-
rise office building and three-acre landscaped plaza.
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Mr. Tapia's other relevant assignments include significant contributions to:

Private development projects
Heritage Valley Parks Project Biological Resource Permitting, City of Fillmore
Heritage Valley Parks Project Construction Mitigation Compliance, City of Fillmore
Lost Canyons Golf Course EIR, City of Ssimi Valley;

Deerlake Ranch Habitat Restoration Implementation and Monitoring, City of Los
Angeles

Butcher Mountain EIR, City of Torrance;
Dairy Creek Golf Course EIR; City of San Luis Obispo
Valley Gateway Development Application, City of Santa Clarita

Institutional expansion projects
Amendments to the Pepperdine University Long Range Development Plan
Pepperdine University Graduate Campus Development EIR
Soka University Malibu Campus Expansion EIR
Claremont Colleges Keck Institute EIR

Utility and transportation eminent domain valuation
Southern Pacific Transportation Company v. Santa Fe Rail Road
Southern California Gas Company v. Santa Fe Railroad
Southern Pacific Transportation Company v. Shell Oil Company
State of California v. Woodson
State of California v. Anaheim Foursquare Church

Metropolitan Transit Authority v. Thai et al

Mr. Tapia has prepared refined materials for public hearing presentations with Federal,
State, Regional, and Local agencies having jurisdiction over projects (including but not
limited to the California Coastal Commission, California Public Utilities Commission,
and Regional Water Quality Control Board).

Mr. Tapia received a Bachelor of Arts Degree in Geography and is a member of the
Association of Environmental Professionals.
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Lisa S. Ballin
Director of Environmental Services

Ms. Ballin has twenty-one years of experience in managing and preparing environmental
documentation for projects spanning a wide range of land uses, sizes, complexities, and
environmental issues. She has particular expertise in California Environmental Quality
Act (CEQA) compliance, impact analysis procedures, and policy consistency analyses.
She has applied her analytical, CEQA compliance, and managerial skills to proposed
residential developments, redevelopment plans, educational facilities, public works
projects, and mixed-use developments in urban, suburban, and undeveloped locations in
the Los Angeles area as well as in Central California. Ms. Ballin brings a strong
foundation in logic and analytical thought, along with an ability to grasp technical issues
and the complexities typical of larger-scale projects, and to convey these issues in a
written format that is comprehensible to the general public, relevant to agency decision-
makers, internally consistent, and legally sufficient. As Director of Environmental
Services, Ms. Ballin leads and supervises the firm’s staff in the preparation of
CEQA/NEPA documentation, providing strategy, oversight, and quality control. She also
manages a number of the firm’s EIR projects. In this capacity, she coordinates project
team members including in-house staff, subconsultants, regulatory agencies and clients;
prepares and monitors budgets; and reviews and edits documents for internal consistency
and legal adequacy. She employees a hands-on approach and writes many EIR sections
including both technical sections as well as project descriptions, impact summaries,
alternatives analyses, and policy consistency analyses.

Ms. Ballin’s current and recent experience includes overseeing and/or managing the
preparation of EIRs for the Pacoima/Panorama City Redevelopment Plan
Amendment/Expansion Project (covering potential redevelopment within an §,500-acre
area of the City of Los Angeles), the Westar Mixed-Use Village project (a proposal to
develop 274 multi-family residential apartment units and 90,054 square feet of
commercial space in the City of Goleta), the Willow Springs II project (a 100-unit
residential development within the City of Goleta), The Orcutt Union School District Key
Site 17 project (a proposal to amend the Orcutt Community Plan to allow for
development of a senior housing project), the Santa Barbara Botanic Garden Vital
Mission Plan (a plan to implement a series of changes and additions to the Garden’s
existing facilities), and Grimes Canyon mining projects (three EIRs for three mining
operations in Ventura County). Ms. Ballin has successfully managed projects located in
highly sensitive areas and subject to extensive public scrutiny. She has prepared program
EIRs that have proved to be a successful for streamlining environmental review of
subsequently proposed specific developments.

Prior to joining Envicom Corporation (1997), Ms. Ballin managed projects for two other
consulting firms, one in Los Angeles and one in New York. At the Los Angeles firm, she
managed and co-managed environmental documentation of major public infrastructure
planning for sewer lines and transportation systems (e.g., subways, light rail lines, an
electric trolley bus system, and freeway widening projects). Her project experience at the
New York firm ranged from Manhattan high-rise, urban infill development to renovation
of a historic, waterfront amusement park. Ms. Ballin also managed the environmental
documentation of New York City’s Sludge Management Program, a complex system of
sludge transportation and processing/disposal, employing a range of technologies at
numerous sites throughout the City.

Ms. Ballin received her Bachelor of Arts degree in Mathematics from the University of
Pennsylvania in 1986 and a Masters of Science degree in Engineering-Economic Systems
from Stanford University in 1988.



P
\~
ENVICOM
CORPORATION

Carl Wishner
Principal Biologist

Mr. Wishner has over 30 years of professional experience in the study and analysis of
biological and natural sciences. His technical proficiency is broad-based, including
expertise in floristic and faunal surveys, focused surveys of sensitive, rare and
endangered species, habitat inventory and evaluation, biological impact assessment,
wetland determination, natural resource policy analysis, habitat restoration, and
biological monitoring. Mr. Wishner pursued his education in the biological sciences
receiving a BS (Cum Laude) in Botany and MS in Biology from Humboldt State
University. He held the position of Lecturer in Botany at the University, conducted
research for the Pacific Southwest Forest and Range Experiment Station (Corvalis) and
worked for several years as a forestry technician for the Sequoia and Inyo National
Forests in California.

As Principal Biologist within the Biological Resources Division of Envicom Corporation,
Mr. Wishner functions as the lead investigator for all biological field surveys and
technical evaluation of constraints and impacts to biological resources. In this regard,
Mr. Wishner is responsible for direct preparation of technical biological reporting on
Envicom’s CEQA documents.

Mr. Wishner's experience with endangered plant species concerns is considerable, having
performed numerous surveys, impact analyses, prepared salvage and restoration plans,
and incidental take permits for Lyon's pentachaeta at Lake Sherwood, Conejo buckwheat
and Verity's dudleya at Conejo Mountain, and Blochman’s dudleya at El Chorro Regional
Park. He also managed the inventory and analyses of biological and botanical constraints
for large areas including Santa Margarita and Hearst Ranches in San Luis Obispo County,
and for Ahmanson and Jordan Ranches in Ventura County. Mr. Wishner recently
completed comprehensive surveys over 4,000 acres at Adams Canyon in Ventura County,
a botanical resource inventory of Malibu Lagoon State Beach in Los Angeles County,
and prepared a Biological Resources Management Plan for the 6,000-acre Upper Las
Virgenes Canyon Open Space Preserve (formerly Ahmanson Ranch) for the Santa
Monica Mountains Conservancy. Mr. Wishner's botanical skills were instrumental in the
establishment of the former Soka University Botanical Research Center and Nursery,
now part of King Gillette Ranch State Park, which specializes in the conservation and
study of native plants of the south coastal region of California. Through his extensive
familiarity with the native flora, he has established an impressive collection of seeds of
native plants for the University. Mr. Wishner served for five years as Editor of
Crossosoma, the journal of Southern California Botanists, Inc, and contributed numerous
articles to the journal.

Mr. Wishner has contributed to the development of habitat restoration plans for wetland
areas in the Cuyama and Santa Clara Rivers of Ventura County, El Chorro Regional Park
in San Luis Obispo County, and for a soil-contaminated upland restoration site at North
American Rockwell's Santa Susana Field Laboratory (Rocketdyne) in the Simi Hills of
Ventura County. He is also knowledgeable in zoology, wildlife management, mycology,
bryology, biogeography and biostatistical analysis (multivariate). Mr. Wishner has
investigated wildlife movements in the Santa Susana Mountains of Ventura County; the
effects of blasting on nesting birds-of-prey in the Santa Monica Mountains; the status of
endangered reptiles and amphibians in the Santa Lucia Mountains of San Luis Obispo
County; the condition of Critical Habitat for endangered mammals at Morro Bay; faunal
inventory for La Purisima Mission State Historic Park; a valuation of damages
assessment at Gaviota State Park for the State’s Attorney General; a botanical evaluation
of Malibu Lagoon State Beach and implications for the planned Lagoon restoration; and
plan for restoration of lower Topanga Creek for California State Parks.
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In the arena of resource planning and public policy, Mr. Wishner has a number of
General Plan documents to his credit including a map-based inventory of biological
resource areas within the City of Los Angeles for the City's Framework Planning process.
Mr. Wishner also provides services to litigants in civil suits involving the disposition and
valuation of biological resources. Mr. Wishner is frequently requested to perform critical
reviews of environmental reports, in many cases for projects involved in litigation. Mr.
Wishner has been instrumental in recent cases involving properties which serve as
nesting habitats for the California least tern in Ventura County, habitat for wintering bald
eagles at Big Bear Lake (San Bernardino County), and habitats for Stephens’ kangaroo-
rat in Riverside County. Currently, Mr. Wishner is involved in comprehensive planning
efforts for facilities expansion at Santa Barbara Botanic Garden, and for long range land
uses over the 6,000 acre Upper Las Virgenes Open Space Conservation Area (formerly
Ahmanson Ranch), on behalf of the Santa Monica Mountains Conservancy.

As a recognized biologist and environmental professional, Mr. Wishner served for ten
years on the County of Los Angeles’ Significant Ecological Areas Technical Advisory
Committee (SEATAC), with responsibility to review proposed projects and make
recommendations to the applicants, and to the Regional Planning Department and Board
of Supervisors. Mr. Wishner currently serves on the Board of the Los Angeles Chapter
of the California Native Plant Society, on the Scientific Advisory Committee for the Cold
Creek Preserve and the Mountains Restoration Trust, and as a Volunteer to the National
Park Service at Santa Monica Mountains National Recreation Area, and to the Forest
Service at Tahoe National Forest. Los Angeles Pierce College recognized Mr. Wishner
as a Distinguished Alumnus on their 50™ anniversary in 1998.
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Scott M. Werner
Biologist

Mr. Werner has 15 years of ecological research and consulting experience in California
and the Southwest, and 6 years of biological consulting management experience in
southern California. His expertise includes ornithology, special-status wildlife surveys
and monitoring, breeding bird surveys, biological assessments, and managing
construction monitoring teams for utility projects. He has worked for universities,
Federal, State, and local agencies, and in the private consulting sector on biological
resource studies. He has managed data-intensive research studies, managed large
construction monitoring projects, and consulted extensively on southern California
electrical utility projects. Mr. Werner has worked closely with planners, construction
crews, natural resource agency personnel, law enforcement, and private landowners. He
has successfully applied for research grants, presented his research at national scientific
symposia, and written scientific papers published in respected journals.

He holds a U.S. Fish and Wildlife Service (USFWS)10(a)(1)(A) Recovery Permit for
least Bell’s vireo (Vireo bellii pusillus) and southwestern willow flycatcher (Empidonax
traillii extimus) (TE-179013-0), and has worked under a group 10(a)(1)(A) Recovery
Permit for California clapper rail (Rallus longirostris obsoletus), western snowy plover
(Charadrius alexandrinus nivosus), and California least tern (Sterna antillarum browni).
He has been authorized by the USFWS as a biological monitor for desert tortoise
(Gopherus agassizii) and California red-legged frog (Rana draytonii). He has conducted
surveys and monitoring and for California spotted owl (Strix occidentalis occidentalis),
southwestern pond turtle (Actinemys marmorata pallida), coastal California gnatcatcher
(Polioptila californica californica), coast horned lizard (Phrynosoma blainvillii), and
burrowing owl (Athene cunicularia). Mr. Werner is also experienced with conducting
surveys and monitoring for rare plants of southern California. He has identified and
conducted monitoring for Federally and State-listed Braunton's milk-vetch (4stragalus
brauntonii), Santa Susana tarplant (Deinandra minthornii), and Lyon’s Pentachaeta
(Pentachaeta Iyonii). He has also identified and monitored endangered, threatened, and
rare plants (1B) listed by the California Native Plant Society (CNPS) including Big Bear
Valley woollypod (Astragalus leucolobus), Malibu baccharis (Baccharis malibuensis),
Plummer's mariposa-lily (Calochortus plummerae), short-joint beavertail (Opuntia
basilaris var. brachyclada), as well as many other CNPS List 3 (Review List) and List 4
(Watch List) plants.

Mr. Werner is currently working as the lead USFWS -approved Envicom biologist for
surveys, monitoring, and reporting for the U.S. Environmental Protection Agency’s
(EPA) Radiological Study of Area IV on the Santa Susana Field Laboratory in eastern
Ventura County. Tasks include daily monitoring of protected resources including known
endangered and fully protected plant and animal species onsite, coordination with EPA
contractors and activities, production of daily monitoring reports, biological resource
clearance surveys and mapping, consultation with USFWS and California Department of
Fish and Game on adaptive management issues, and production of quarterly monitoring
reports to USFWS.

Mr. Werner has a long history of biological survey work in riparian systems and
monitoring work crews in strict adherence to permit conditions. In 2010 he conducted
pre-disturbance clearance surveys for breeding birds and other sensitive flora and fauna
for the County of Ventura Watershed Protection District’s Giant Reed Removal Program
in the Upper San Antonio Creek Watershed in Ojai. He has surveyed for endangered
least Bell’s vireo in Ventura and Santa Clara Counties and has supervised vegetation
trimming activities in the Prado Basin and Santa Ana River drainage of Riverside
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County, an area that supports the largest extant least Bell’s vireo population. As a
wildlife biologist for the Santa Clara Valley Water District in San Jose, he conducted
wildlife inventory studies in creeks, reservoirs, and estuarine habitats in Santa Clara
County. Mr. Werner conducted extensive surveys for endangered southwestern willow
flycatcher in San Bernardino County and along the Lower Colorado River from Nevada
to the Mexican border.

Mr. Werner has conducted biological consulting and monitoring under Streambed
Alteration Agreements, U.S. Army Corps of Engineers (USACE) 404 permits, and
Regional Water Quality Control Board 401 Certifications. He was a Southern California
Edison (SCE) consultant for 6 years and frequently managed construction monitoring
teams responsible for biological resource monitoring and permit compliance. He
managed a group of 5-10 biological monitors for the Tehachapi Renewable Transmission
Project, Segments 1-3, a new transmission line spanning 82 miles in Los Angeles and
Kern Counties built by Burns and McDonnell Corporation for Southern California
Edison. Other recent multi-personnel monitoring projects include SCE’s Transmission-
line Road Maintenance on National Park Service Lands in the Santa Monica Mountains,
and SCE’s Bootlegger Circuit Rebuild Project on the Angeles National Forest.

Mr. Werner has a Master of Science degree in Wildlife and Fisheries Sciences from
Texas A&M University, where he studied breeding ecology and habitat associations of
locally declining populations of two bird species (Altamira Oriole and Northern
Beardless-Tyrannulet) in the Lower Rio Grande Valley, Texas. He earned his Bachelor
of Science degree in Ecology and Evolution from the University of California, Santa
Barbara, where he conducted independent wildlife research projects on Vandenberg Air
Force Base and in Monteverde, Costa Rica. Mr. Werner is proficient with ArcGIS
software, having managed the GIS data and cartography on many of his projects. He
constructed several nest inspection video cameras for his thesis research on Altamira
orioles and is familiar with recent technological innovations in wildlife monitoring. He
has attended numerous hands-on workshops on topics including California Red-legged
Frog, Desert Tortoise, Southwestern Willow Flycatcher, Bird Banding, California Avian
Conservation, and the California Native Plant Society’s Rapid Vegetation Assessment.
He is a member of The Wildlife Society, Cooper Ornithological Society, and California
Native Plant Society.
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James Anderson
Staff Biologist/Environmental Analyst

Mr. Anderson has more than eight years of experience in the environmental field,
including employment in the private and public sectors and work experience in biology,
forestry, and Geographic Information Systems (GIS). As a Biologist with Envicom
Corporation, Mr. Anderson conducts biological surveys, site mapping, CEQA analysis,
other biological studies in support of permitting and entitlement review processes, and
biological monitoring. His biological field experience includes special-status plant
surveys, vegetation mapping, identification of sensitive plant communities, bird surveys,
forest health assessment, and delineation of Federal, State, and local jurisdictional
wetlands and riparian habitat. He also prepares hydrology and water quality analyses for
CEQA documents.

Mr. Anderson has conducted biological surveys and monitoring for the North Fork
Arroyo Conejo Flood Maintenance Project (a project to reduce the risk of flooding of the
North Fork of Arroyo Conejo Creek at the Hill Canyon Wastewater Treatment Plant in
Thousand Oaks), prepared an Initial Study Biological Assessment for an oil exploration
project in the Topatopa Mountains in Ventura County, and performed jurisdictional
delineations of Army Corps of Engineers Waters of the U.S. and California Department
of Fish and Game riparian habitat for the City of Agoura Affordable Housing Project and
for Sinaloa Park (a component of the Rancho Simi Recreation and Park District within
the City of Simi Valley). Mr. Anderson currently provides biological monitoring for the
Santa Susana Field Laboratory Area IV Radiological Study Project, which encompasses
472 acres of habitat in the Simi Hills in Ventura County. His responsibilities include
special-status species and habitat suitability surveys, presentation of environmental
education programs, and monitoring project compliance with terms and conditions of the
U.S. Fish and Wildlife Service Biological Opinion for the project and California Fish and
Game code.

His other recent project experience includes biological surveys, vegetation mapping, and
biological and/or hydrology/drainage impact analyses for the Ozena Valley Ranch
Mining and Aquaculture Project in Ventura County, Willow Springs Phase II
condominium development in Goleta, the Malibu Country Club in the Santa Monica
Mountains, the Pepperdine University Campus Life Project in Malibu, the McCrea Ranch
Visitor Center Project in Thousand Oaks, the Hilton Foundation’s proposed headquarters
and Foursquare Gateway Church property in Agoura Hills; the Sakaida and Sons Surface
Mining Project in Sylmar.

Mr. Anderson has approximately 2,800 hours surveying plant communities in coastal
southern California ecosystems. He has identified in the course of field investigations a
number of endangered, threatened, and rare plant species and sensitive plant
communities. Mr. Anderson worked on a vegetation map and classification of the Santa
Monica Mountains and environs for the National Park Service, and has performed forest
inventory and forest health assessments in a variety of California ecosystems while
traveling extensively for the U.S. Forest Service. For Conservation International, he
designed, implemented and evaluated surveys for monitoring endangered and threatened
birds. He has attended protocol survey workshops recognized by the U.S. Fish and
Wildlife Service (USFWS) for the desert tortoise (Gopherus agassizii) and the
southwestern willow flycatcher (Empidonax traillii extimus).

Mr. Anderson has provided, as a function of previous employment, GIS and cartography
services for ecologists and planners. He co-produced vegetation and geology maps and
managed GIS databases at the Tundra Ecosystem Analysis and Mapping Laboratory at
the Institute for Arctic and Alpine Research, and has provided GIS and other technical
support for trail management planning for the National Park Service.
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Mr. Anderson has a Master of Environmental Science and Management with a
specialization in Conservation Planning from the University of California, Santa Barbara.
During his master’s degree program, he worked on projects involving identification of
wildlife corridors and impacts of projected future development on wildlife movement,
protected area network design, and abundance estimation of endangered and threatened
species. Mr. Anderson has a Bachelor of Arts degree in Geography from the University
of Colorado, Boulder with a concentration in Geographic Information Science, and a
certificate in Community-Based Development from the International Institute for
Sustainable Development at Colorado State University, which focused on participatory
practices and capacity building for community development.
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Jack H. Blok, Ph.D., MBA
Director of Cartography

Dr. Blok has directed Cartographic and Special Projects for Envicom Corporation since
1996. In these capacities Dr. Blok oversees the acquisition, application, and
measurement of geographic data derived from fieldwork, on-site photography, aerial
photography, and digital public cartographic data used in environmental studies. Since
joining the firm in 1980 Dr. Blok has applied his geographic interpretive skills to
document existing site conditions and proposed project impacts in over 1,000
Environmental Impact Reports and Studies filed for public review with the State of
California Clearinghouse for environmental publications. In every instance when any of
these documents or studies has been legally challenged they have been upheld as
complete and accurate by courts of law.

Special Projects include: the mapping of environmentally sensitive habitats and natural
habitat linkages; measurement and mapping of environmental degradation associated
with proposed infrastructure projects; and the assessment of project impacts upon visual
resources in natural and built environments. Dr. Blok also participates in the
determination of economic loss studies associated with adverse project impacts on public
lands.

For Envicom Corporation’s litigation support services Dr. Blok has supervised the
preparation of cartographic and aerial imagery exhibits for courtroom use in support of
expert witness testimony in eminent domain, land planning, and California
Environmental Quality Act cases. Such exhibits are designed to illustrate the location,
persistence, and change in land use patterns as determined by field survey and as
evidenced by historical aerial photography and maps. Other litigation support projects
have involved mapping the extent and severity of visual resource degradation,
environmental hazards, and impacts to natural habitats caused by large-scale public and
private construction projects.

Dr. Blok has participated in the design and evaluation of urban redevelopment projects,
community land use plans, regional transportation plans, and city general plans. The
general plans of the Cities of Azuza, West Hollywood, Redondo Beach, Huntington
Beach, San Clemente, and Los Angeles are among the completed plans. The urban re-
development projects include Little Tokyo and its adjacent Arts District in downtown Los
Angeles and the Third Street Mall in Santa Monica and the 2000 Avenue of the Stars
project in Century City.

Dr. Blok has advanced degrees in a number of subject areas supportive of his
responsibilities. They include an M.A. in geomorphology/geography, U.C.L.A.; a Ph.D.
in environmental resources assessment/geography/agricultural resource economics,
Oregon State University; and an M.B.A. in finance from the Anderson School of
Management, U.C.L.A.

Dr. Blok continues to offer courses in Physical Geography, Geography of California,
Cultural Geography, and geographic assessment method labs at Los Angeles Pierce
College (1996-present). Dr. Blok’s previous university teaching positions include a joint
faculty appointment in geography and urban and regional planning at East Carolina
University, Greenville, N.C. (1973-78) and Instructor of Geography at California State
University San Jose (1967-68).
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Brian McCarthy
Senior Project Manager

Mr. McCarthy manages and prepares environmental documents in accordance with the
California Environmental Quality Act (CEQA) and the National Environmental Policy
Act (NEPA). He has over nine years of experience in the field of planning and
environmental analysis. He has undertaken research and analysis pertaining to numerous
environmental issues such as aesthetics, air quality, public services, public safety,
recreation, noise, mineral resources, transportation, hydrology and water quality, and
environmental justice, among others, in preparation of Environmental Impact Reports
(EIRs), Environmental Impact Statements (EISs), Mitigated Negative Declarations
(MNDs), and Mitigated Finding of No Significant Impacts (MFONSIs).

He serves the current role in managing on-going permit modification, condition
compliance and Surface Mining and Reclamation Act (SMARA) compliance services for
the Tapo Rock and Sand Products mining project near Simi Valley, CA and contributes
to the EIR for the Sakaida & Sons EIR for mining CUP and Reclamation Plan in Los
Angeles County. Past mining projects to which Mr. McCarthy has provided assistant
management include the preparation of three sand and gravel mining EIRs (Grimes Rock,
Best Rock and Wayne J Sand & Gravel) along Grimes Canyon Road (SR23) in the
County of Ventura. He is manager of the Willow Springs Il condominium development
and Goleta Mixed-Use Village EIRs in the City of Goleta, and contributor to the 256-unit
Senior living facility in the community of Orcutt in northern Santa Barbara County, the
Pepperdine University Campus Life Project near Malibu, Pacoima/Panorama City
Redevelopment Plan (approx. 7,000 acres) in Los Angeles, and the Hilton Foundation
Corporate Headquarters development in Agoura Hills.

Other past projects include large Specific Plans of over 750 housing units and individual
development permit proposals. Past projects have included the preparation of EIRs for
the Village at Los Carneros and Citrus Village developments in the City of Goleta. He
has contributed to the EIR for the Preserve at San Marcos development in Santa Barbara
County, and served as manager of the environmental planning effort for the Heritage
Valley Parks Specific Plan in the City of Fillmore. As a former Forward Planner for a
developer, Mr. McCarthy managed the Master Planning of a 500-acre Master Planned
Community in the Texas, involving environmental constraints assessment and developing
a Master Plan site plan accordingly to accommodate availability of public services, such
as sewer capacity and water availability, surface water hydrologic and traffic concerns.

In his past experience in the public sector, Mr. McCarthy served as a Commercial and
Industrial Land Use Planner for the County of Ventura Planning Division. In this
capacity, he was also the Ventura County SMARA Coordinator, responsible for the land
use management of approximately 27 sand and gravel mining operations. As a Planner,
he processed a multitude of land use entitlements (e.g. Conditional Use Permits),
prepared associated CEQA environmental documentation, and conducted public
presentations before the County Planning Commission and Board of Supervisors.
Projects included Mining CUPs, wastewater treatment plants, and agricultural uses,
among others.

Mr. McCarthy holds a Bachelor’s Degree in Environmental Studies from the University
of California Santa Barbara (UCSB). In his studies he completed coursework in
advanced environmental planning and environmental impact analysis. He obtained his
Master’s Degree in Management (MBA) from Boston College. He has conducted a guest
lecture on CEQA at Westmont College.
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Charles Cohn
Environmental Analyst

Mr. Cohn assists in the preparation of CEQA documentation and permit applications.
His prepares MNDs, conducts environmental research and analysis for EIRs, and assists
in preparing permit applications. He has recently assisted the Rancho Simi Recreation
and Park District in obtaining permits for the restoration of the Medea Creek sinkhole,
with tasks that included preparation and filing permit application forms with the
California Department of Fish and Game, the Regional Water Quality Control Board, and
the US Army Corps of Engineers. He has contributed to EIRs, including preparation of
public services and infrastructure impact analyses, for the Willow Springs II and Westar
Mixed-Use Village projects in Goleta, the Orcutt Union School District Key Site 17
project, and the City of Los Angeles Community Redevelopment Agency’s Pacoima-
Panorama City Redevelopment Plan Amendment/Expansion Project EIR. His experience
also includes water quality monitoring of streams and shorelines by sampling surface
waters in the Calleguas Creek and Santa Clara River watersheds. This sampling includes
on-site testing of water quality, sample collection for lab analysis, and documentation.

Mr. Cohn received a Bachelor of Science degree in Environmental Science from
California State University Channel Islands with an emphasis in natural resource
management. A major area of his studies focused on riparian habitat restoration, baseline
data gathering and documentation, and water quality issues. He currently volunteers his
time as a water quality monitor for the Ventura Coast keeper (VCK) organization, and is
also a habitat restoration volunteer with the Ojai Valley Land Conservancy and the Ojai
Valley Green Coalition.
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Erin E. Evarts
GIS Analyst / Environmental Analyst

Ms. Erin E. Evarts serves as Envicom Corporation’s in-house Geographical Information
Systems (GIS) Specialist. Ms. Evarts uses GIS as a means of accessing, analyzing and
displaying spatial information in an accurate and efficient manner to support the resource
management and planning process. Additionally, Ms. Evarts conducts archaeological
investigations and has contributed to various sections of CEQA documents including
cultural resources, aesthetics, and alternatives, as well as environmental constraints
analyses. Ms. Evarts project experience includes mapping and analysis of jurisdictional
delineations, biological resources, sensitive species, GIS/CAD integration and
conversion, site suitability analysis, protocol surveys, 3-D analysis, terrain modeling, and
integration of GPS/GIS technologies. She has worked on numerous projects, including
the Santa Barbara Botanic Garden Vital Mission Plan EIR, Pepperdine University
Campus Life Project EIR, Wildwood Stable Estates EIR, Conrad N. Hilton Foundation
Headquarters Environmental Constraints Analysis, and LAUSD v. Maddox Highest and
Best-Use Study. Ms. Evarts has utilized spatial analysis and GIS to relate and analyze
environmental factors and their role in wildland fire protection and abatement for the
Pepperdine University Wildland Fire and Landscape Management Plan and Triangle
Ranch residential development.

Ms. Evarts has worked as a cultural resource and GIS consultant for private, state and
federal agencies throughout Santa Barbara, Ventura and Los Angeles counties, including
the National Park Service (NPS), Santa Monica Mountains Conservancy (SMMC),
Mountains Recreation and Conservation Authority (MRCA) and Mountains Restoration
Trust (MRT). Previous projects include Archaeological Phase I of King Gillette Ranch,
Archaeological Phase I Survey of SMMC and MRCA property Upper Las Virgenes
Canyon Open Space Preserve (Ahmanson Ranch), Solstice Canyon Archaeological
monitoring and Phase I1I, establishment and maintenance of the Santa Monica Mountains
National Recreation Area (SMMNRA) Cultural Resource GIS databases, georeferencing,
digitizing and conversion of hundreds of historic hard copy and raster datasets to GIS
layers for detailed analysis of population growth, density, and land use pattern within the
Santa Monica Mountains, San Fernando Valley, and other portions of western Los
Angeles County.

Ms. Evarts received a Bachelor of Arts Degree in Anthropology with an emphasis in
Archaeology from San Francisco State University. Her major areas of study focused on
analysis of rock-art sites in Santa Barbara County, analysis of Native American Indians
use of fire in Yosemite Valley, and utilizing GIS and cartographic techniques for
archaeological site organization and analysis of Ohlone/Costanoan tribal networks. In
2004 Ms. Evarts received a certificate in Geographic Information Systems (GIS) from
Ventura College. Her studies focused on using GIS and Spatial Analyst to determine a
least-cost analysis of possible Native American Indian trail networks between known
village sites in the Santa Monica Mountains. Ms. Evarts received a Master of Arts degree
in Geography at California State University, Northridge. Projects have included a
constraints and opportunities study of agriculture in the Santa Monica Mountains,
focusing on the growing trend of vineyard production through the mountains and the
overall ecological impact. Ms. Evarts is also a member of the Society for California
Archaeology, the California Geographic Information Association, and the Association of
Environmental Professionals.
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Cheryl Hogan
Environmental Analyst/Planner

Ms. Hogan serves as an Environmental Analyst/Planner for Envicom Corporation. She
conducts research, impact analysis and prepares environmental documents for California
Environmental Quality Act (CEQA) compliance, including Environmental Impact
Reports (EIRs), Mitigated Negative Declarations (MNDs), Negative Declarations (NDs),
Notices of Exemption, and Initial Studies (ISs).

Ms. Hogan is currently assisting in the preparation of environment impact analyses for
the Pepperdine University Campus Life Project EIR. This project proposes upgrades and
new facilities for Pepperdine’s Malibu campus to improve and enhance student living
conditions and on-campus activities for students. The proposed project involves the
upgrade of existing aged structures, the demolition of and replacement of deteriorating
student housing, and new athletics, recreation, parking, wellness, and operational
facilities.

Prior to joining Envicom Corporation, Ms. Hogan worked for the City of Redondo Beach
Planning Department as a planning intern. In this capacity she conducted site plan
reviews, prepared CEQA documentation, and wrote other legal documentation such as
covenants, ordinances, and modifications for residential and commercial properties.

Ms. Hogan received a Bachelor of Art degree from the University of California, Los
Angeles and a Master’s Degree in Urban and Regional Planning from the University of
California, Irvine. Areas of focus in her course of study at Irvine include land use,
housing, and environmental law. She received the Architecture Foundation of Orange
County Prize for Excellence in Urban Planning for her graduate Professional Report.
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Christopher Boyte
Graphic Manager / GIS Technician

Mr. Boyte serves as Envicom Corporation’s graphic manager and GIS technician.
Responsible for the creation of effective analytical graphics and exhibits, technical
illustrations, and presentation materials applied to the firm’s environmental documents,
display presentations, website design and maintenance, and marketing resources. Mr.
Boyte also provides a wide variety of specialty graphic applications and technical support
to GIS technology including; aerial photography analysis and exhibits, detailed biological
mapping, visual analysis, visual site renderings, including photographic
simulations/renderings, CAD support, 3D modeling and rendering and, computer
generated mapping.

Mr. Boyte is highly experienced and expert in a wide variety of computer applications on
Macintosh and Windows PC systems including; ArcGIS 9.3, Adobe Photoshop,
lustrator, Acrobat, In-Design, DreamWeaver, and Flash. He is also adept in Microsoft
Word, PowerPoint and Excel.

In addition to his graphics and visual analysis work, Mr. Boyte has pioneered unique
graphic techniques and has applied highly customized technical graphics for use in
meetings and public displays/demonstrations. Mr. Boyte also oversees document
preparation and provides web/internet design and support, and hardware/network
maintenance.

Mr. Boyte has contributed to Environmental Impact Reports, General Plans, Permit
Applications, Biological Surveys, and Master Plans. Mr. Boyte’s recent works includes:
Pepperdine University GCP EIR and Grading Permitting; Gulls Way California Coastal
Commission Permit Application; Debs Park Master Framework Plan; Claremont
Universities North Campus Master Plan EIR; Sunset Millennium EIR; Federal Express
Valuation; Lake Sherwood Biological Studies and Permitting; Soka University
Operational Phases; Los Angeles Unified School District v. Meruelo Maddux Highest
and Best-Use Study; Hilton Foundation Constraints/Opportunities Analysis; Pajaro
Valley Unified School EIR; 24400 Calabasas Road Office Project; and the 6060 Center
Drive Hughes Solar Access Study.

Prior to joining Envicom Corporation, Mr. Boyte owned his own graphic design business,
Visuals Design, and was a freelance designer for several entertainment agencies in
Southern California. His projects have included website design and maintenance,
corporate identities, direct mailer design, advertising for national publications, video
editing, package design and illustration.

Mr. Boyte has a Bachelor of Science degree from Cal Poly, San Luis Obispo in the
Applied Art & Design major, which he received on June 14, 1990. He recently completed
his certificate program for ArcGIS at Pierce College, on December 7, 2009.



Zitney & Associates is a sole proprietorship established in 1991 by Greg R. Zitney. The
firm provides consulting services in land use planning and permitting, environmental
impact analysis, and project management. Areas of particular expertise and experience
include CEQA and NEPA procedures and document preparation; SMARA (Surface
Mining and Reclamation Act) compliance and preparation of reclamation plans;
management of permit applications requiring multiple agency coordination, oversight and
quality control of technical studies, and strategic advice for problem solving and ultimate
project success; and contract/coordinator advisory services to lead agencies for SMARA
and CEQA compliance and related peer reviews. Mr. Zitney brings over 39 years of
professional experience on a wide range of projects throughout California and eight other
western states.

Professional services offered include:

* Environmental Issue Identification and Problem-Solving
* EIR/EIS Preparation and Evaluation

* Agency and Public Liaison

* Permit Compliance and Processing

*  Mining and Reclamation Plans

* Strategy Consultation/Fatal Flaw Evaluations

* Project Management

* Mitigation, Monitoring, and Management Plans



Relevant Project Experience Examples

City of Fremont SMARA and CEQA On-Call Services
Client: City of Fremont

Greg Zitney of Zitney & Associates has been performing a variety of SMARA and
CEQA related services on an on-call basis since 2001. The City has two quarries in its
jurisdiction — the Mission Clay Products Quarry and the Dumbarton Quarry. Services
provided include:
- Guidance and oversight of the process of bringing the Mission Clay Products
quarry current with respect to its reclamation plan. This quarry closed operations
in 1992.
Adpvice to the City regarding SMARA enforcement procedures and preparation of
draft Notices of Violation and Orders to Comply as required.
Review of financial assurances for both quarries. The financial assurance for the
Mission Clay Products Quarry was determined to be inadequate and
recommendations were made to the City for adjustments.
Research and advice on environmental and neighborhood issues regarding the
Dumbarton Quarry.
Review of the adequacy of reclamation plans and activities for Dumbarton
Quarry, and advice to the City regarding SMARA compliance for amendments.
Coordination with the Office of Mine Reclamation for site reviews.
Annual SMARA inspections.
Preparation of CEQA documents for the Mission Clay Products reclamation plan.
Preparation of portions of staff reports for the City’s Planning Commission
General advice regarding City procedures for SMARA compliance as the lead
agency.

Shamrock Materials SMARA, CEQA, and Permitting Services
Client: Shamrock Materials, Inc.

Zitney & Associates has been providing a variety of services related to SMARA, CEQA,
and general permitting requirements to Shamrock Materials in Sonoma and Marin
counties for the past 17 years. Services have included:

Preparation of mining and reclamation plan applications for instream gravel
mining projects.

Preparation of applications for industrial use permits and CEQA Initial Studies for
aggregate processing facilities.

Recruitment and management of consultants in specialized fields as needed.
Ongoing advisory services for permitting and environmental issues.



Preparation/review of CEQA environmental documents in collaboration with lead
agencies.
Consultation with federal, state, and local resource agencies.

Shamrock’s key projects have primarily been located in or near the Russian River
channel and have involved very complex and controversial issues.

Peer Review of the San Rafael Rock Quarry Final Reclamation Plan and Financial Assurance
Cost Estimate

Client: County of Marin

San Rafael Rock Quarry (located in an unincorporated area near the City of San Rafael in
Marin County) recently updated its use permit and reclamation plan as a result of
litigation (initiated by neighboring residents and the County) and subsequent court orders,
which included a new EIR. The quarry is directly adjacent to the bay and has been in
operation since 1972. The updated use permit and reclamation plan included 172
conditions of approval. Zitney & Associates was retained by the County to complete a
peer review of the most recent updated reclamation plan submitted as a result of this
process. The primary tasks of the peer review are to verify compliance with all
requirements of SMARA and the conditions of approval, determine adequacy of the
Financial Assurance Cost Estimate, and evaluate certain geotechnical issues. This review
is currently underway.

Santa Clara County Countywide Trails Master Plan Update EIR
Client: 2m Associates (Prime Contractor) for County of Santa Clara

Mr. Zitney provided overall CEQA compliance management and prepared the Initial
Study and draft and final Program Environmental Impact Reports for this highly
successful 50-year master plan. This was a very controversial project involving a wide
range of environmental issues and private property concerns. Environmental concerns
were identified early in the master planning process and incorporated into the plan in the
form of policies and implementation procedures. Because environmental issues were
resolved early in the planning process, the Program EIR satisfied all CEQA requirements
and was not legally challenged. An important component of this project was ongoing
coordination with a Technical Advisory Committee (TAC) chaired by then Santa Clara
County Supervisor Mike Honda. The master plan received an award from the Association
of Environmental Professionals as an “Outstanding Environmental Resource Document”.



Devers to Mirage 220 KV Transmission Line EIR
Client: California Public Utilities Commission

While with his former company Western Ecological Services Company, Inc. (WESCO),
Mr. Zitney served as Project Mananger for preparation of draft and final Environmental
Impact Reports for a proposed 15-mile high voltage transmission line and related
substations. The project was located in sensitive desert environments near Palm Springs.
Several alternative routes and substation sites were evaluated in the EIR to determine the
environmentally superior combination of routing and substation locations. Many sensitive
issues were involved, including endangered plants and wildlife, sensitive soils, visual
impacts, and archaeological resources, among others. Mr. Zitney played a major role in
organizing and conducting a scoping meeting and public hearings for the CPUC. Part of
CPUC’s review of the project included administrative law hearings, for which Mr. Zitney
provided expert witness testimony as Project Manager of the EIR. This EIR received an
award from the Association of Environmental Professionals as an ‘“Outstanding
Environmental Document.”

Peer Review of the Petaluma Quarry Final Reclamation Plan
Client: County of Sonoma and City of Petaluma

Petaluma Quarry (located on the west side of U.S. 101 near the Petaluma River bridge)
closed down after operating for over 50 years. The site was sold to a developer who
submitted a final reclamation plan and an application to develop the site for residential
use. Mr. Zitney of Zitney & Associates was retained to complete a peer review of the
final reclamation plan to determine its adequacy under SMARA and Sonoma County’s
Surface Mining and Reclamation Ordinance. Several deficiencies were identified and
recommendations were made to correct them and clarify inconsistent or confusing
information. Both the City and the County were pleased with Mr. Zitney’s report and the
applicant was directed to submit a revised reclamation plan.

Mark West Quarry Mining and Reclamation Plan, Sonoma County, California
Client: BoDean Company, Inc.

Mr. Zitney was the lead consultant and project manager for preparation of a mining and
reclamation plan for a major expansion of this rock quarry in Sonoma County. He
retained and managed the efforts of several specialized consultants to complete
environmental baseline studies and prepare a mining and reclamation plan for application
to the County. Mr. Zitney organized the structure of the plan, guided the efforts of
consultants to assure required information was generated, provided quality control review
for SMARA compliance, authored several sections, and assembled the final plan. The
County sent the plan to the State for review as required under SMARA. The Office of
Mine Reclamation (OMR) stated the following in their comment letter to the County:
“OMR commends the applicant and the County in its effort on preparing the plan. This



document would be suitable for future use as an example of a well-prepared surface
mining and reclamation plan for this type of project.”

Instructor for UC Davis Extension Course on the Surface Mining and Reclamation Act
Client: UC Davis Extension

Mr. Zitney is the lead instructor of a one-day UC Davis Extension course on SMARA
and has been giving this course since 1996. His co-instructor for the course is Mr. James
Pompy, currently the Director of the State’s Office of Mine Reclamation. The course
provides a comprehensive overview of the SMARA statutes and regulations, covering
such topics as reclamation standards, annual inspections, lead agency responsibilities,
relationship to CEQA, and financial assurances. Several case studies from Mr. Zitney’s
project experience are used to illustrate the application of SMARA. This course is offered
once per year and typically has 30 to 40 attendees.

Mission Valley Rock Quarry Expert Witness Services
Client: Reed Smith Crosby Heafey LLP (Representing defendants Alameda County, City of San
Francisco, et. al.)

The expansion of Mission Valley Rock Quarry and its related reclamation plan was the
subject of litigation brought about by local citizen and environmental organizations. Greg
Zitney of Zitney & Associates was retained by the law firm representing the defendants
to provide expert witness services regarding SMARA and CEQA procedures as they
related to topics in the cause of action. Mr. Zitney prepared a written declaration and was
prepared to provide expert testimony at trial if required. This case received a summary
judgment in favor of the defendants on October 31, 2003. This judgment was upheld by
the Appellate Court and was denied a further appeal by the California Supreme Court.

Environmental Coordinator Roles
Clients: City of San Rafael and Town of Tiburon

Mr. Zitney was retained by the City of San Rafael and the Town of Tiburon as a contract
Environmental Coordinator for two separate controversial development proposals in
Marin County. Primary responsibilities included assuring CEQA compliance on behalf of
the respective lead agencies, oversight of the EIR consultants, review and approval of
CEQA documents, and general CEQA compliance advisory services. Both projects
included proposals to annex substantial additional land to the respective jurisdictions.



Greg R. Zitney

Personal Résumeé
January 2011

OVERVIEW:

Mr. Zitney is an Environmental Planner with over 39 years of professional experience. He has
participated in more than 600 environmental resource inventories, planning studies, and impact
assessments. His primary areas of expertise include project management; CEQA, NEPA, and
SMARA procedures; EIR and EIS preparation; state and federal regulatory requirements and permit
processing; natural resource studies; reclamation and mitigation planning; and wildlife biology.

EDUCATION:

University of California at Davis
Bachelor of Science in Zoology, with major emphasis in Wildlife Management and Ecology

EMPLOYMENT EXPERIENCE:

Zitney & Associates 1991 - Present
Novato, California

Principal

Western Ecological Services Company, Inc. (WESCO) 1975 - 1991

Novato, California
President and CEO

The SWA Group 1974 - 1975
Sausalito, California
Project Manager, Wildlife Biologist

James A. Roberts Associates, Inc. 1971 - 1974
Sacramento, California
Wildlife Biologist

PROFESSIONAL AFFILIATIONS:

Association of Environmental Professionals
The Wildlife Society

CERTIFICATIONS:

Certified Wildlife Biologist, The Wildlife Society
Certified Stormwater Inspector, National Stormwater Center

7 Villa Vista Court « Novato, Callfornia 94947
Telephone (415) 892-3343 « FAX (415) 897-5479
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COMMENDATIONS:

Received a Certificate in Recognition of an “Outstanding Environmental Document” from the
Association of Environmental Professionals as Project Manager for the Devers to Mirage 220 kV
Transmission Line Environmental Impact Report

Received a Certificate in Recognition of an “Outstanding Environmental Document” from the
Association of Environmental Professionals as Project Manager for the Pescadero Creek County Park
Natural Resources Management Program

Member of consultant team for the Windsor Lakes Reclamation Plan that received a Merit Award from
the California Council of the American Society of Landscape Architects

Member of consultant team which received recognition for an “Outstanding Environmental Resource
Document” from the Association of Environmental Professionals for the Santa Clara County Trails
Master Plan Update

Served as Project Manager for the SP Milling Ventura River Plant Reclamation Plan which received
the 1995 award for “Excellence in Reclamation Planning” from the California Mining Association

Received a Special Award in Recognition of an “Outstanding Planning Document” from the
Association of Environmental Professionals as Principal Author of the Richardson Bay Dock and Boat
Study, an assessment of the cumulative effects of dock development and boat traffic on wildlife and
the Audubon Society’s Richardson Bay Wildlife Sanctuary

GEOGRAPHIC EXPERIENCE:

Mr. Zitney has extensive project experience throughout the state of California. He has also worked
on a variety of environmental planning projects in Colorado, Wyoming, Utah, Arizona, Idaho, and
Oregon.

EXPERT WITNESS AND TESTIMONY EXPERIENCE:

Before the California Water Resources Control Board on behalf of El Dorado Irrigation District,
regarding effects of a major water supply project on wildlife

Before the California Energy Commission, on behalf of Pacific Gas & Electric Company, regarding
impacts of a proposed power plant on wetlands and wildlife

Before the California Public Utilities Commission (CPUC) on behalf of the CPUC, the California
Energy Commission, and Sacramento Municipal Utilities District, regarding impacts and mitigation
measures for three transmission line projects

Expert witness services in connection with litigation involving various CEQA and SMARA issues for
mining operations

MISCELLANEOUS ACTIVITIES:
Board of Directors, Western Section of The Wildlife Society, 1977-1978
Chairman of the 1983 Statewide Conference of the Association of Environmental Professionals
Board of Directors, Association of Environmental Professionals, 1983-1985

Retained by the Federal Government, Western Regional Training Center, to organize, prepare a
curriculum manual for, and teach a 3-day course titled “Environmental Impact Documents.” Course
covered the law and guidelines of NEPA and CEQA, content requirements for EISs and EIRs, and
proper techniques for managing and writing environmental documents and conducting environmental
analyses. Course was designed for government employees and was presented 3 or 4 times per year
during the period 1982-1986.
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Instructor for Basic and Advanced CEQA Workshops sponsored by the Association of Environmental
Professionals and Association of Bay Area Governments, 1993-2010

Lead instructor for a University of California Extension Course on California’s Surface Mining and
Reclamation Act (SMARA), 1996-2011

Numerous speaking engagements, lectures, presentations, and panel appearances before groups
such as University of California Extension classes, the California County Planning Commissioners
Association, Construction Materials Association, Bay Planning Coalition, Building Industry
Association, Commercial Brokers Association, other professional and trade organizations, and local
government commissions and boards. Representative topics included how to effectively address
CEQA/NEPA requirements, environmental and business ethics for consultants, Section 404
requirements and wetlands mitigation, reclamation case studies, mine site inspections, environmental
sensitivity and constraints analyses, endangered species, and effective mitigation planning. Have
also organized and conducted several workshops and scoping meetings for community groups
relative to various proposed projects.

PROJECT EXPERIENCE:
The following highlights Mr. Zitney’s project experience by major category:

Mining and Reclamation — Over 140 projects involving sand and gravel, coal, uranium, gold,
dolomite, and hard rock. Projects have been located in California, Utah, Colorado, and Wyoming.
Primary responsibilities have included development of reclamation plans, project management, liaison
with regulatory agencies on behalf of mining companies, permit processing, biological resource
inventories, general client advisory services, SMARA advisor to lead agencies, peer reviews, and
mine site inspections for SMARA compliance.

Rights-of-Way — 12 projects involving transmission line and/or pipeline environmental
assessments, alternative routing studies, and EIR/EIS management. Projects have ranged from a few
miles to 240 miles in length, and have been located in northern and central California, the Sierra
Nevada, and the southwestern desert environments of southern California and Arizona.

Parks and Open Space — 15 projects involving resource inventories, environmental assessments,
and supervision of Natural Resource Management Plans. Projects have included Santa Clara County
Trails Master Plan, Golden Gate National Recreation Area, Sequoia National Park, and various
county and city parks and open space areas in Marin, Sonoma, and San Mateo counties.

River Corridors — Over 35 projects involving more than 20 rivers in California, Oregon, and Idaho.
Projects have included Waterway Management Plans, sand and gravel extraction, hydroelectric
development, shoreline residential and marina development, and Wild and Scenic River eligibility and
classification studies. Served as Project Manager for the North Fork Kern Wild and Scenic River
Study and EIS, the first such study delegated to a private contractor by the U.S. Forest Service.

Residential Development — Over 160 projects of various sizes throughout California and in 4 other
western states. Primarily served as Project Manager and/or author of EIRs, and in a site planning
function relative to environmental constraints analysis, particularly in regard to wetlands, endangered
species, and other biological resource issues. Several projects included resort, hotel, and golf course
components.

Miscellaneous — Over 150 other environmental analysis and planning projects including: regional
planning studies such as County General Plan updates and Specific Area Plans; ski area master
plans and EIRs; water supply projects; small hydroelectric development proposals;
industrial/commercial developments; and wildlife impact and management studies.
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Keith B. Higgins, CE, TE

Education

BS, Transportation
Engineering (Honors),
California Polytechnic
State University, 1975

Registration

Civil Engineer
CA, 30489, 1979

Traffic Engineer
CA, 1385, 1981

Years in Practice — 35

Memberships

American Planning
Association

American Public Works
Association

American Society of
Civil Engineers
Association of
Environmental Planners
California Alliance for
Advanced Transportation
Systems

California Public Parking
Association

Civil Engineers and Land
Surveyors of California
Institute of
Transportation Engineers
International Municipal
Signal Association
National Parking
Association

Tau Beta Pi
Transportation Research
Board

Gilroy Rotary Club
Gilroy Chamber of
Commerce

Mr. Higgins has directed and performed numerous planning and design projects during his 35-year
career. He has extensive operational experience, including serving as a city traffic engineer. Specific
experience includes traffic impact analyses; conceptual and final highway, street system, and
subdivision design; traffic signal design; signing and striping design; transit system planning and
design, traffic volume and speed surveys; safety analysis; traffic control device warrant studies;
traffic control device inventory; capacity analysis; circulation studies; parking studies; parking
facility design; conceptual interchange design; pedestrian and bicycle studies; transportation systems
management; transportation demand management; project representation; community traffic
committee organization; railroad design coordination, grading and drainage design; structural
design; project management; construction inspection; contract administration; and expert witnessing
in personal injury and wrongful death litigation.

Selected Project Experience

California Polytechnic State University, San Luis Obispo, CA

Principal-In-Charge. This traffic study involved an analysis of traffic impacts associated with the
development of the proposed faculty housing project on California Polytechnic State University Site
H-8. Site H8 is located on the north side of Highland Drive, west of Highway 1 in San Luis Obispo,
California. The project involved the development of 80-units for faculty housing. The project
would be accessed from Highland Drive and involved the development of 84 dwelling units to be
utilized for faculty housing. Traffic operational analyses including traffic control and
channelization were evaluated for all analysis scenarios. Pedestrian, bicyclist and transit access was
also evaluated. Mitigation measures were recommended where warranted.

Brisco Road-Halcyon Road/Hwy 101 Interchange Project Study Report

Principal-In-Charge. The scope of work involved improving the capacity, safety and traffic
operations at the Brisco Road-Halcyon Road/Highway 101 interchange. Included in the project
study report (PSR), the project evaluates various low-cost operational improvement options such as
roundabouts at the ramp intersections for Caltrans and express bus stops as well as park-and-ride
lots for Arroyo Grande that may be implemented within the study area. Improvements to the Brisco
Road-Halcyon Road/Highway 101 interchange are essential to the continued growth in communities
surrounding the City of Arroyo Grande.

San Luis Obispo County Traffic Monitoring

Principal-In-Charge. The project involved collection of hourly seven-day counts for throughout
unincorporated areas and most cities in San Luis Obispo County. A total of 73 road segments were
counted, once in the summer and again in the fall seasons.

Highway 1/Highland Drive Traffic Signal Modification Improvements
Principal-In-Charge. HMM prepared a complete set of Plans, Specifications and Estimates (PS&E)
for the traffic signal modification at the intersection of Highway 1/ Highland Drive. The project

included coordination with PG&E, Caltrans, and the City of San Luis Obispo.

Highway 46 West Corridor Study

Principal-In-Charge. The project required the analyses of corresponding traffic operations and
recommendations of appropriate mitigations and an access management plan for the Highway 46
corridor Traffic operations along the corridor were analyzed for each of the study intersections, for
both existing and future conditions. The analysis included intersection channelization, street
lighting, traffic control, sight distance, geometrics and signing. In addition, the adequacy of the
shoulder widths, bridge widths, passing sight distance and striping along Highway 46 was analyzed.

San Luis Obispo North Coast Area Plan

Principal-In-Charge. The purpose of the study was to identify future transportation needs in the
coastal Towns of San Simeon and Cambria. This report included both existing and future General
Plan traffic analysis for total of 10 intersections and seven road segments in the City of Cambria,
California.
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Jeff Waller, TE

Education

B.S. Civil Engineering, San
Jose State University, San
Jose, CA, 1999

Registration

TE - CA
No. 2429, 2007

Years in Practice -
10

Memberships

Institute of Transportation
Engineers

Chi Epsilon
Tau Beta Pi

Experience Summary

Mr. Waller has performed numerous traffic analyses for a wide array of projects, including housing
subdivisions and shopping centers, project study reports, quarries and batch plants, and master plans
and general plan updates. Mr. Waller has experience performing traffic analyses throughout the
greater Monterey Bay Area, plus San Luis Obispo and Southern Santa Clara Counties. He has also
performed full traffic signal warrant evaluations, intersection sight distance evaluations, collision
history reviews and parking supply and demand studies. Mr. Waller’s specific areas of expertise
include traffic impact analyses and project impact evaluation. Mr. Waller is experienced in various
traffic analysis software packages, including Synchro and HCS.

Selected Project Experience

Quarries

Hildreth Creek Quarry, Madera County, CA

Project Manager. This traffic analysis was performed for a 3,000,000 ton-per-year quarry, asphalt
and concrete batch plants, and construction materials recycling center in eastern Madera County.
The traffic analysis for the project involved multiple intersections along a state highway along which
substantial growth is anticipated over the next decade. A customized trip generation was developed
for the project, based upon the projected project employment and operations.

Hidden Canyon Quarry, Monterey County, CA.

Project Manager. A traffic analysis was performed for a 300,000 ton-per-year quarry northeast of
Greenfield in Monterey County. The analysis included a review of project access alternatives to
US 101 through the community of Greenfield, as well as potential truck queuing impacts at an
intersection adjacent to an existing railroad crossing.

Handley Ranch Quarry, Monterey County, CA

Analysis Assistant. This project involved a traffic analysis for a 1,500,000 ton-per-year quarry,
asphalt and concrete batch plan, and construction materials recycling center northeast of Gonzales in
Monterey County. The project included analysis of a proposed private roadway that would shorten
travel time and distance for quarry-bound trucks, as well as a design of an intersection
channelization improvement at a nearby freeway interchange.

San Luis Obispo County

Baker Property, Pismo Beach, CA

Project Manager. This analysis involved a mixed-use development involving residential,
commercial, office, and retail space on the border of Pismo Beach and Arroyo Grande. The project
involved analysis of operations along an arterial corridor bordering the project site, along with an
adjacent interchange. Project access was reviewed, including a potential sight distance problem and
methods to discourage use by project traffic of an existing loading bay alley behind a nearby
shopping center.

Arroyo Grande General Plan, Arroyo Grande, CA

Analysis Assistant. Future traffic forecasts were developed for an update of the City of Arroyo
Grande General Plan. A new traffic demand model was created for the Five Cities region (of which
Arroyo Grande is a part), in order to develop future traffic volumes for multiple street network and
land use alternatives. Levels of service analysis was performed and signalization warrants were
evaluated for eleven key intersections throughout the city. = Recommended intersection
improvements were developed for deficiently-operating intersections.

Golden Hill Business Park Expansion, Paso Robles, CA

Project Manager. The project was a proposed new business park and re-subdivison of an existing
business park in northern Paso Robles, California. Level of service analysis was performed of
various intersections near the project site. Also addressed were a future secondary access to the
study area and the potential for a freeway or expressway upgrade along nearby Highway 46.
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Pallavi Saxena

Planner/Engineer Il

Education

Bachelors of Technology,
(Civil Engineering),
L.D.C.E,, India

M.S. Urban Planning and
Transportation, San Jose
State University, CA

Years in Practice - 6
Memberships

American Planning
Association

US Green Building Council
Women'’s Society of
Transportation Engineers
Institution of
Transportation Engineers

Experience Summary

Ms. Saxena has experience in transportation planning and land development. During her career, she
has worked on various Traffic Impact Studies, as well as Parking and Corridor Studies. She has a
strong knowledge of local development codes, regulations and improvement standards. Ms. Saxena
is proficient in many different analysis software programs, including Traffix, Synchro, Sim-Traffic,
HCS+, Cube, AutoCAD, LDD and ArcGIS. She has excellent verbal and written communication
skills and strong analytical skills.

Transportation Planning Project Experience

Study of SR 46 East Roadway Improvement, Paso Robles, CA

Evaluated the need for roadway improvements in the northern section of city of Paso Robles to
support approved and proposed near term development and to enhance operations along the SR 46
East Corridor. The study includes intersection level of service analysis using Synchro and traffix.
Analysis of the potential impacts of proposed roadway improvements by the city of Paso Robles
This project was initiated by City of Paso Robles to increase local circulation access and reduce
vehicle travel in the SR 46 corridor. Lead all tasks associated with the Transportation Inventory
Assessment, which included the development of Synchro models and traffix network, an analysis of
historical and future traffic data, and a review of local developments and local comprehensive plans.
As the Project Engineer/Planner for the Improvement Study phase of the project, I lead the traffic
operations analysis tasks, facilitated consensus-building at stakeholder meetings, and was one of the
primary points of contact for the Client.

GIS Mapping for High Speed Rail, Sylmar to Palmdale, CA

Worked and prepared GIS maps for the Feasibility Analysis Report for High Speed Rail project
alignments in the Palmdale to Sylmar corridor. This included incorporating information from
different cities like Santa Clarita, Acton etc and compiling data from different resources to creates
maps with alternative alignments and future land uses.



Balance Hydrologics, Inc.

COMPANY PROFILE

Balance Hydrologics (Balance) is a specialized firm, recognized as being a leader in the
analysis of hydrologic processes affecting quarries and mines -- watershed, channel, ground
water and wetland dynamics. Our firm provides comprehensive experience in areas of
particular significance with aggregate and mining operations. Our staff consists of over 30
highly qualified professionals with particular expertise in:

. Quarry and mining hydrology

. Management of runoff, erosion and sedimentation

. Surface water and groundwater hydrology, and their interaction
. Water quality evaluation and control

. Physical effects on wetland and stream environments

. Geomorphology of channels, surfaces, and slopes.

. Hydraulics and sediment transport in natural channels.

. Recharge management, and its viable use in mitigation

. Aquifer evaluation and de-watering assessments.

. Remote sensing image interpretation

Our Goal

One of our principal goals is providing land managers, engineers, planners, foresters, and
biologists with key information needed to plan for sustainable land uses. Our emphasis is on
field trials and investigations, supplemented where needed by simulations and
archival/historical analyses. Most investigations are designed to measure and manage the
effects of specific land uses on aquatic, riparian, or wetland habitat values. Many projects
involve measuring variations in streamflow, groundwater conditions, sediment transport,
water quality and temperature, hillslope and channel stability, scour and fill, or the exchange
of water and salts between streams and adjacent alluvial sediment or tidal plains.

Our Strategy and Expertise

Our problem-solving strategy is based upon a balanced technical approach, utilizing a team
of hydrologic professionals with diverse backgrounds in engineering, hydrology,
geomorphology, geohydrology, geochemistry, and natural resource management. The core
staff of senior-level, field-oriented specialists can provide informed opinions and analyses on
short notice. Their varied professional backgrounds provide a balanced, flexible, and
practical approach to problems, with consideration and integration of multiple technical
issues. We serve our customers and cooperators from our main offices in Berkeley, with
satellite offices in Santa Cruz, San Rafael, Auburn, and Truckee. This organization provides
the benefits of local offices with central ‘think-tank’ capabilities.

Regulatory Expertise and Clientele

Balance Hydrologics regularly works with a wide range of environmental regulations
including environmental impact analyses (NEPA and CEQA), wetlands, water rights, tribal
fisheries, FEMA and FIA regulations, and Clean Water Act and/or Porter-Cologne standards.
Our clientele is drawn in roughly equal proportions from managers of large land holdings
(including water districts, land trusts, and tribes or native corporations), agency staff, and
engineering and environmental firms seeking our specialized applications. An expanded list
of clients is available upon request.



Balance Hydrologics, Inc.

Modeling capabilities

Balance Hydrologics’ team of engineers and scientists are well-versed in the full range of
hydraulic and hydrologic modeling platforms used in the analyses of natural channels,
estuaries, hydraulic structures, bridges, pipe crossings, storm drains, and watershed runoff.
We are experienced in the use of the following computer models:

BAHM HEC-HMS MIKE URBAN
FESWMS HEC-RAS MOUSE
HEC-1 HIVEL2D SMS

HEC-2 HSPF TR-55

HEC-6 Hydraflow WMS
HEC-FFA

GIS Capabilities

Balance Hydrologic uses ArcGIS 9.3 (ArcView and Spatial Analyst) and employs a full-time
GIS specialist for help realize the potential of this set of tools. Most projects include a GIS
component and, as such, our staff have a great deal of experience in GIS applications.

Registrations

Balance staff consists of experienced professionals registered in California and a number of
other western states in a number of disciplines, including:

. Certified engineering geologists

. Registered civil engineers

. Registered geologists

. Certified hydrogeologists

. Registered environmental assessors.

Additionally, Balance staff have earned accepted certifications by professional societies:

. Certified professional in erosion and sediment control (CPESC)
. Certified professional in storm water quality (CPSWQ)
. Certified floodplain manager

Our staff also includes specialists in meteorology, agricultural hydrology, and image
interpretation to complement restoration specialists, wetland designers, and ecologists from
other firms.
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Balance Hydrologics, Inc.

SUMMARY OF STAFF BACKGROUNDS

Shawn Chartrand PG, CEG, Principal Geologist/Geomorphologist

Mr. Chartrand will serve as the senior reviewer for the hydrogeologic assessment and
evaluation of potential hydrologic effects of the project on local seeps, wetlands and stream
channels. He has a broad range of experience: (a) working with aggregate and “hard rock”
quarries to monitor their impacts on surface and subsurface resources; (b) assessing channel
stability, with emphasis on streams with aquatic resources; (c) evaluating sediment sources,
and developing approaches and costs for their repair; and (d) conducting numerical analyses
and modeling of sediment transport. Mr. Chartrand also investigates the hydrology of karst
and volcanic aquifers, and designs channel restoration plans following disturbance. , and
monitors their reconstruction, including channels up to 2 miles long built at costs of up to
$15,000,000. He is presently leading an assessment of cumulative effects of, and potential
mitigation measures for, small operating pits on the upper Salinas River for San Luis Obispo
County and cooperating producers. Mr. Chartrand is a registered geologist and a certified
engineering geologist in California.

Chris White, REA, Principal Water Quality Specialist,

Mr. White will serve as the principal-in-charge, project manager and senior reviewer for the
EIR hydrology and water quality chapter. With Balance since 1991, Mr. White leads the
firm’s CEQA practice is experienced in preparation of technical documents for CEQA
compliance, having contributed to or managed assessments at more than 40 sites in northern
California where stream channels, ponds and/or wetlands abut areas proposed for
development. He is a broadly-trained hydrologist with specialized expertise in the planning
and design of best management practices for stormwater quality control. He has prepared
CEQA evaluations of reclamation plans for aggregate mining operations on Cache Creek
(Yolo County) and recently led preparation of the Hydrology chapter for the Rockville Trails
Estates EIR (Solano County). Other recent projects include the Hydrology chapters for the
North Chico Retail and Annexation Specific Plan EIR and the Meriam Park Mixed-Use
Project EIR, both in Chico (Butte County), and the City of lone’s wastewater master plan
(Amador County). Since 2005, Mr. White has managed Balance’s Auburn office. He is a
Registered Environmental Assessor in California.

Dave Shaw, PG, Geologist/Hydrologist

Mr. Shaw investigates wetland areas, groundwater and stream systems through watershed
analysis and monitoring. With academic experience in geology, hydrology, landscape
design, and planning, Mr. Shaw has developed and implemented basin-wide studies to
evaluate and characterize interactions between surface and groundwater, water-quality
trends, and landscape history and geomorphic processes which influence channel and
wetland form. These quantitative assessments are used to aid in habitat conservation
planning and wetland and channel restoration design, including analysis of conceptual design
and management alternatives, development of restoration plans and specifications,
construction observation, and post-project monitoring. He led the mitigation planning effort
as part of Balance’s contributions to the Pilarcitos Quarry EIR for San Mateo County. He
has been with Balance Hydrologics for over 10 years, and manages Balance’s Truckee
Office. Mr. Shaw is a California-registered geologist.
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Balance Hydrologics, Inc.

Eric Riedner, PE, Civil/Hydrologic Engineer

Mr. Riedner, who has been with Balance since 2002 and frequently works with Mr. White on
CEQA assessments, will serve as the senior reviewer for engineering and drainage aspects of
the CEQA review. He applies his engineering background to measuring and simulating
flood flows, scour, runoff and sediment transport and retention. His expertise extends to
floodplain mapping, planning and habitat restoration in wetland, riparian, and tidally-
influenced environments. He specializes in computer simulation of complex environmental
hydraulics problems, with a particular emphasis on multi-dimensional, non-steady state and
continuous-simulation situations. Mr. Riedner is a California -registered professional
engineer.

Kathleen Thompson, PE, Civil Engineer/GIS specialist

Ms. Thompson will review and assess proposed drainage designs and measures to address
stormwater management and erosion and sediment control measures. She is an experienced
modeler of stream and wetland systems, often in a GIS base utilizing the HEC and HEC-geo
series of models. She is able to use this platform to communicate very effectively with
clients and professionals in other fields. Prior to joining Balance in February 2007, Ms.
Thompson was a lead modeler in the planning division of the Corps of Engineers’ San
Francisco District working on multipurpose ecosystem restoration and flood mitigation
projects. She is a California-registered civil engineer.

Page 4



Balance Hydrologics, Inc.

Selected Project Experience: CEQA for Hard Rock Quarries

Felton Quarry Drainage and Sediment Control Study, Erosion Control Plan, and
Reclamation Planning, Santa Cruz County, California

As part of permitting for a major expansion
of this hard-rock quarry, Balance
hydrologists and geologists prepared a
detailed report on the effects of existing
operations on the quality and quantity of
downstream groundwater bodies and surface
waters. Manganese, iron and sulfate budgets
for the quarry and the receiving streams
were prepared to address elevated levels in
adjoining streams and wells. Alternative
control measures for minimizing any
adverse impacts were also evaluated and
recommendations for proper mining and reclamation of the quarry area were developed. As
a result of these studies, requirements for manganese and pH control were altered.

Balance staff members subsequently assisted the project designer in phasing the reforestation
and reclamation programs. Drainage plans were realigned to improve the reliability of
sediment control at equivalent expense. Detailed erosion control plans were then developed,
including runoff and sediment routing, plus the design of two sediment detention basins. A
continuously-recording stream gage and turbidity monitoring were initiated.

Pilarcitos Quarry EIR, Half Moon Bay, San Mateo County, California

San Mateo County is the lead agency for environmental review of the proposed expansion of
Pilarcitos Quarry, located in the Nuff
Creek subwatershed of Pilarcitos
Creek. As currently proposed, the
expansion would mine a significant
portion of the 1.1 square mile
watershed of Nuff Creek, focusing on
the lateral granitic ridges. These
ridges are deeply weathered and
provide ground-water storage for seeps
and springs supporting dry-season
baseflow in Nuff Creek. As part of the
CEQA team, Balance staff is
providing hydrologic and
hydrogeologic expertise to develop
potential mining alternatives and
recommend a viable mine reclamation plan. Channel restoration of the lower reach of Nuff
Creek, which is currently culverted through the existing mining area, is an important element
of the plan, as are sediment control and assessment of potential opportunities to store
additional water in the watershed to augment baseflow in Pescadero Creek.
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Balance Hydrologics, Inc.

Roblar Quarry EIR, Sonoma County, California

Balance Hydrologics staff, supporting an EIR for the County of Sonoma, conducted an
intensive investigation of this proposed hard-rock quarry near Cotati. The site is located on a
ridge that is the headwaters for Estero Americano, a sensitive habitat. The proposed quarry
adjoins a closed landfill; with a
floor 100 feet deeper than the
landfill, the mining operation could
potentially accelerate movement of
leachate into the surface-water
system. Balance conducted a
careful analysis of likely leachate
flow paths, and will help evaluate
the potential for altered flow based
on a combination of reviewing prior
work by others, field work and
modeling.

Garlock Pit EIR, Kern County, California

As part of an EIR for the County of Kern,
Balance assisted a statewide planning firm
with technical reviews of studies on the
surface hydrology, slope stability and
hydraulics of the proposed Garlock Pit
aggregate quarry. The 300-foot deep quarry
site occupies 400 acres of alluvial fan in the
northern Mojave Desert along the southern
flank of the El1 Paso Mountains near Koehn
Lake. The Garlock fault, one of California’s
largest, runs through the site. Balance staff
were responsible for reviewing ground-water
and slope-stability reports submitted by the
applicant, and for evaluating the stability of large fan channels which cross major utility, gas-
transmission lines, and a railroad next to the site. In the field, we identified and documented
a 220-foot difference in ground-water levels across the Garlock fault not previously
considered in site design, and suggested design approaches intended to preclude the single pit
filling with water 200 feet deep. We also recommended relocation of one of the peripheral
drainage ditches to a location where continuous hardpan precludes channel incision at the
railroad.
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DAVID BRUNZELL, M.A., RPA
Owner/Principal Investigator

Brunzell Cultural Resource Consulting
440 West 7th Street

Claremont, California 91711
909/525-7078

dbrunzell@bcrconsulting.net

EXPERTISE

Cultural Resource Project Management

National Environmental Policy Act Cultural Resource Compliance

California Environmental Quality Act Cultural Resource Compliance

National Historic Preservation Act (NHPA) Section 106 Compliance

Government Agency (Federal/State/Regional) Partnering, Streamlining, and Consultation
Preliminary Environmental Assessment Coordination (i.e. Caltrans PEAR/PES)
Technical Report Writing for Archaeology, History, and Architectural History
NRHP/CRHR Evaluation of Pre/historic Archaeological, and Historic Architectural Resources
Preparation of all DPR523 Site Records

Archaeological, Historical, and Architectural History Research

Archaeological Excavation

Archaeological Survey

Architectural Survey

Lithic and Ground Stone Analysis

Global Positioning Systems / Archaeological Mapping and Orienteering

Fossil Preparation

Laboratory Analysis

California SB 18 Native American Consultation

University/College Instruction: Anthropology, Archaeology, Architectural Evaluation

EDUCATION

California State University, Fullerton, M.A. Anthropology/Archaeology, 2002
Master’s Degree Thesis Project: A Phase | Cultural Resources Investigation and CRHR
Architectural Evaluation of the Marymount College Campus in the City of Rancho Palos
Verdes, Los Angeles County, California

California State University, Fullerton, B.A. Anthropology, 1997

Pomona College Field School, Southern Oregon/Northern California, 1995



Table A. Employment

Employment

Total Duration of

Date Range Position Title Employment
2002-10 Owner and Principal _Investlgator_. Brunzel_l _Cultural Resource 8 Years
Consulting (Supervisory Position).
2004-08 Senior _Cultural Respurcg PI’OJECi_: Mar)ager/Archaeologlst_. _LSA 3 Years, 10 Months
Associates, Inc., Riverside, California (Supervisory Position)
2004-07 Adjunct Faculty. University of La Verne, La Verne, California 3 Years (part-time)
2004 Adjunct Faculty. Community College of Southern Nevada. 2004. 6 Months (part-time)
Archaeological Project Manager. SWCA Environmental, Las Vegas,
2003-04 Nevada. 2003 to 2004 (Supervisory Position). 1 Year, 2 Months
Archaeological Crew Chief. Colorado State University Center for
Environmental Management of Military Lands (CEMML), Fort
2003 Greeley, Alaska. 2003 (Supervisory Position). 4 Months
Archaeological Crew Chief (GS-9). Hammond Post Fire
2002 Ass_egsment, Manti La Sal National Forest, Utah (Supervisory 4 Months
Position).
Archaeological Field Technician/Field Director/Associate. McKenna
1996-2002 et al., Whittier, California (Supervisory Position after 1998). 5 Years
Archaeological/Paleontological Crew Chief. Keith Companies,
1999-2000 Costa Mesa, California (Supervisory Position). 4 Months
Anthropological Internship. Department of Anthropology, California
1999 State University, Fullerton (academic credit earned while employed 4 Months
at McKenna et al.).
Archaeological Research Assistant. Siskiyou County, Oregon, with
1995 the BLM and Pomona College Field School, Claremont, California. 2 Months

RELEVANT PROJECT EXPERIENCE

A number of projects have been selected here to demonstrate Mr. Brunzell’s adherence to
Professional Qualifications of the Secretary of Interior Standards for the fields of History,
Archaeology, and Architectural History, as defined in the PQS. Mr. Brunzell served as project
manager and first author for each project, except as indicated by*=co-author/field director,
**=contributing author/field director, or ***=crew chief/field director. Table B shows time spent
on prehistoric or historic archaeology or history related projects, indicated to the right of the
project title. Totals are at the bottom. Table C shows time spent on architectural history projects

using a similar format. Additional project experience will be provided upon request.




Prehistoric

Historic

Year Project Title (Project Duration) Archaeology | Archaeology History
Cultural Resource Monitoring of the Temecula 32 Project, City of
2008 Temecula, Riverside County, California (3 Months) 3 Months NIA NIA
Cultural Resource Assessment and Significance Evaluations at the
2008 Hacienda at Fairview Valley Specific Plan Project, San 1 Month 1 Month 1 Month
Bernardino County, California (3 Months)
Cultural Resource Assessment/Evaluations of the Majestic Hills
2007 Specific Plan, San Bernardino County, California (4 Months, 2 2 Months 1 Month 1 Month
Weeks; see Also Architectural Survey Section)
Archaeological Survey Report for the Mid County Parkway,
2007 Riverside County, California (2 Months)** 2 Months N/A N/A
Draft Archaeological Survey Report of the Needles Highway
Improvements Project, Needles and Unincorporated Portions of
2007 San Bernardino County, California, Bureau of Land Management 2 Months 1 Month 1 Month
Lake Havasu Field Office, Arizona Jurisdiction (4 Months)
Cultural Resource Test Excavations of the Temecula 32 Project,
2007 City of Temecula, Riverside County, California (2 Weeks) 1 week N/A 1 week
Cultural Resources Assessment Box Springs Road Apartment
2007 Project, Moreno Valley, Riverside County, California (2 Weeks) 1 week N/A 1 Week
Cultural Resource Assessment/Significance Evaluations, Murrieta
2006 Hills S.P., Murrieta, Riverside County, California (3 Months) 1 Month 1 Month 1 Month
Cultural Resource Assessment and Significance of the Skyward
2006 I Project, California City, Kern County, California (3 Months) 2 Months NIA 1 Month
Cultural Resource Assessment of the Topaz Ranchero Project,
2006 City of Hesperia, San Bernardino County, California (3 Weeks) 1 week 1 Week 1 Week
Cultural Resource Assessment and Significance Evaluations of the
2006 Deutsch Property Specific Plan, City of Banning, Riverside N/A 1 Month 1 Month
County, California (2 Months)
Cultural Resource Assessment of the Jacqueline Cochran
2006 Regional Airport, Community of Thermal, Unincorporated 2 Weeks 2 Weeks 2 Weeks
Riverside County, California (12 Weeks)
Evaluation of Prehistoric Resources Within the Jacqueline
2006 Cochran Regional Airport, Community of Thermal, 2 Weeks N/A N/A
Unincorporated Riverside County, California (2 Weeks)
Cultural Resource Assessment of the Simi Village Project, City
2006 of Simi Valley, Ventura County, California (3 Weeks) 1 Week 1 Week 1 Week
Cultural Resources Assessment Hospitality Center Project, City of
2005 San Bernardino, San Bernardino County, California (1 Month) N/A N/A 1 Month
Cultural Resource Assessment and Excavations at Stoneridge
2005 Ranch Project, Moreno Valley, Riverside County, California (3 1 Month 1 Month 1 Month
Months)
2005 Cultural Resources Assessment, Archaeological Testing, and 2 Weeks 2 Weeks 1 Month

Evaluations of the Bridle Path and N. Point Projects (2 Months)




Prehistoric

Historic

Year Project Title (Project Duration) Archaeology | Archaeology History
A Phase | Cultural Resources Investigation of the Point Happy
2001 Project, La Quinta, Riverside County, California (1 Month)** NIA 2 Weeks 2 Weeks
A Phase | Cultural Resources Investigation of the Milton Property
2001 in Hemet, Riverside County, California (1 Month)** 2 Weeks 1 Week 1 week
A Phase | Cultural Resources Survey of the Meadowview Golf
2000 Course, Temecula, Riverside County, California (1 Month)** 2 Weeks 1 Week 1 Week
A Phase | Cultural Resources Investigation of “The Ranch™
1999 Project Located in the Community of La Quinta, Riverside 2 Months N/A 1 Month
County, California (3 Months)***
A Phase | Prehistoric Cultural Resources Investigation of the
1999 Eastern Industry/Majestic Realty Project, City of Industry, Los 1 Month N/A 1 Month
Angeles, California (2 Months)**
3 Years, 8
- TOTALS Months,3 | +LYeans | 2years,
Months 1 Week
Weeks

Table C. Selected Projects Showing Time Spent on Architectural History Projects

Year Project Title Survey, Evaluation
and Research
2009 Cultural Resources Assessment and Evaluations East Los Angeles College (1 Month; see 2 Weeks
Also Table B)
2009 Historic Building Evaluation of 925 52nd Street, Sacramento, California (1 Week) 1 Week
Cultural Resources Assessment and Historic Architecture Evaluation, Campuses of
2009 Hayward Unified School District, Hayward, Alameda County, California (1 Month, see 2 Weeks
also Table B)
2008 Cultural Resource Assessment and Architectural Evaluation for Ridgeline Equestrian 1 Month
Estates, City of Orange, Orange County, California
Proposal to Prepare Citywide Historic Context Statement and Reconnaissance Survey
2008 for the City of Napa, and Historic Context Statement and Detailed Property Survey for 2 Weeks
the Soscol Gateway/East Napa Neighborhood
2007 Cultural Resources Monitoring Program: Architectural Demolition Monitoring of the 2 Weeks
Historic P.1. Market, Pismo Beach, San Luis Obispo County, California
2007 Cultural Resource Assessment/Eva_lIuatlons of the l_\/IaJe_stlc Hills Specific Plan, San 2 Weeks
Bernardino County, California
Research, Development, and Application of Archaeo-astronomy Course to Teach
2004 Acrchitectural Survey Methods at Maya Sites in Honduras, Guatemala, and Belize, 3 Months
University of La Verne (Course Core 340: Archaeoastronomy and Maya Cosmology)
2003 A Phase | Cultural Resources Inventory/ Significance Evaluations of the Whiskeytown 1 Month
National Recreation Area Fuel Treatment Units in Shasta County, California
2003 Architectural Research and Review at Chichen Itza Maya Architectural Site, Mexico 1 Week




KARA BRUNZELL

Architectural Historian/Project Manager

EXPERTISE

Historic Preservation Planning

Grant Writing

Architectural/Historical Research

Government Agency Partnering, Streamlining, and Consultation
Excellent Written and Verbal Communication

Public Speaking and Professional Presenting to Large Groups
PC and Macintosh Computer Systems

Employee Supervision

EDUCATION

UCLA, Bachelor of Arts in History, 1988
CSU Sacramento, Master of Arts in Public History, 2009
Master’s Thesis Historic Preservation in Napa, California

Continuing Education
California Preservation Foundation Workshop: Oakland, California, July 31, 2009

California Preservation Conference 2008: Napa, California, April 23-26, 2008.

California Preservation Foundation Workshop: Davis, California, February 12, 2008

PROFESSIONAL AFFILIATIONS, AWARDS, AND CERTIFICATIONS

2009 Grant Application, 2009-2010 CLG Grant Awarded, City of Napa, California
2009 Member, Napa County Landmarks

2008 Grant Application, 2008-2009 CLG Grant Awarded, City of Napa, California
2007-09 Member, Napa County Historical Society

PROFESSIONAL EXPERIENCE

BCR Consulting: Architectural Historian/Project Manager: April 2009-Present

Duties include managing architectural history, historic preservation, and research projects, performing
research and field work, coordinating BCR Consulting marketing efforts for the Napa office,
conducting field work, and preparing business proposals.

City of Napa: February 2008-Present
Duties include assisting the planning department with historic preservation efforts, including acting as
liaison with Cultural Heritage Commission and assisting consultant Page & Turnbull with Historic



PROFESSIONAL PROJECTS

2010 City of Napa, Planning Division: Historic Homes Workshops

2010 Heritage Napa Spencer’s Addition and West Napa neighborhoods Intensive Level Survey,
City of Napa, California.

2010 Cultural Resources Assessment and Historic Architecture Evaluation of Freeway Drive /
Golden Gate Drive for federal paving project, City of Napa, California.

2009 Historic Renovation and Design Project of Victorian Residence, Napa, California

2009 Cultural Resources Assessment, Historic Architecture Evaluation, and DPR 523 forms of
historic house in the East Sacramento neighborhood, City of Sacramento, California.

2009 Cultural Resources Assessment and Historic Architecture Evaluations of five Campuses
within the Hayward Unified School District, Alameda County, California.

2009 Heritage Napa Historic Context Survey, City of Napa, California.

2009 City of Napa, Planning Division: Historic Homes Workshops

2009 Cultural Resource Assessment, Historic Architecture Evaluation, and Record Search of
three historic houses in Lone Oak neighborhood, City of Napa, California.

2008-09 Heritage Napa Citywide Historic Context Statement.

2008 Cultural Resources Assessment, Historic Architecture Evaluation of historic house in
Downtown Napa, City of Napa, California.

REFERENCES

Marlene Demery, P.E. MeHee Hyun, Ph.D.

Interim Planning Manager Core Faculty, BA Program in Liberal Studies

Community Development Department Antioch University Los Angeles

Planning Division 400 Corporate Pointe

1600 First Street Culver City, CA 90230

Napa, CA 94559 310/578-1080, x101

707/257-8347
mdemery@cityofnapa.org

Patrick Ettinger, Ph.D.

Associate Professor

Assistant Director, Capital Campus Oral History Program
Department of History

6000 J Street

Sacramento, CA 95819-6059

916/278-6589

ettinger@csus.edu



SWCA - Archaeologist/Paleo-Monitor, 2002
Duties: excavation, monitoring, casting paleo-artifacts on site, and sorted prehistoric artifacts for
projects Harveston Development Temecula, CA and Talega Development San Clemente, CA.

CRM TECH - Archaeologist, 2001-2003

Duties: survey, monitor, map, data entry, site record searches, cultural research, analyze,
catalogue prehistoric/historical artifacts (glass items, metal, lithic and ceramics), type reports and
site records. Project locations: Indio, La Quinta, Coachella, Riverside, Winchester, Menifee, and
Corona. Tribes on projects were Cahuilla, Soboba and Pechanga.

Archaeological Research Unit - Archaeologist, University of California, Riverside, 1998-2002
Duties: survey (used GPS technology), excavation and cataloging.

Eastern Information Center (part of the California Historical Resources Information System
[CHRIS] and of the Office of Historic Preservation [OHP]), University of California, Riverside -
Main Information Officer, 1998-2001

Duties: Record searches, cultural research, photocopies, fax, type letters to clients, answer the
phone-lines, providing information to clients in person and via telephone, file maps and site
records (numerical and alphabetical order). Participation in CHRIS/IC meetings discussing
administrative tasks, policies, operations, and budget.

Joshua Tree National Park - Archaeologist, 2001
Duties: Field reconnaissance, survey, and monitoring fire affected areas within the park.

TEACHING EXPERIENCE

June-July 2000 and June-August 2001

Summer Institute Archaeology Program. Teaching Assistant: Assisted in constructing an
archaeological site, taught high school students field methods, cataloging, aided with their report
writings, and graded assignments.

COMPUTER EXPERIENCE

Word Processors: Microsoft Windows 1995, 1997, 2000, 2007, NT, Word Perfect 5.0 and 9.0,
Macintosh Windows 1997. Graphics: Adobe Workshop 6.0, Photoshop 4.0 and 6.0, Corel Photo-
Paint 9, Microsoft-Visio. Database: MS Dos for Windows and ACCESS (minimal experience).
Spreadsheet: Excel.



GIROUX &
ASSOCIATES

EDUCATION

Bachelor of Arts in German Literature,
University of California, 1965.

Bachelor of Science in Meteorology,
University of Utah, 1966.

Graduate studies in Meteorology,
University of Wisconsin, 1967-68.

Masters of Science in Meteorology,
UCLA, 1972.

Candidacy for Doctorate in Meteorology,
UCLA, 1974.

PROFESSIONAL EXPERIENCE

Weather Forecaster, U.S. Air Force,
Truax AFB, Madison, WI, 1966-67.

Staff Weather Officer/Chief Forecaster,
McChord AFB, WA,
1968-69.

Teaching Assistant, Basic
Meteorology/Advanced Dynamics,
UCLA, 1969-71.

Research Assistant, California Marine
Layer Structure, UCLA, 1971.

Research Assistant, Remote Air Pollution
by Satellites, UCLA, 1972.

Research Assistant, Climatic Change -
Aircraft Pollution, UCLA, 1973.

Instructor, Basic Meteorology, Cal State
Northridge, 1972-74.

Air Pollution Meteorologist, S-Cubed,
LaJolla, CA 1973-75.

Senior Meteorologist, Meteorology
Research, Inc., Altadena, CA 1975-77.

Instructor, Weather for Flight Aircrews,
Orange Coast College, 1976.

Instructor, Basic Meteorology, Golden
West Community College, 1976-81.

Instructor, Basic Meteorology, Orange
Coast College, 1977-81.

Consultant, Atmospheric Impact
Processes, Irvine, CA, 1977-present.

Hans D. Giroux
Senior Analyst

Professional Responsibilities

Military: Performed operational weather forecasting for jet
aircrews; trained new personnel; responsible for ground safety,
security, records administration, quality control, forecasting
methodology research, and liaison with other base units; air
defense battle staff weather officer; and deputy detachment
commander.

University: Conducted laboratory sessions; instructed students in
the use of meteorological instrumentation; demonstrated weather
analysis techniques; supervised student weather observation
programs; gave lectures and tests.

Private:

Air Quality: Prepared air quality impact assessments for coal-fired,
oil-fired, nuclear geothermal and wind energy power generation
systems; prepared impact assessments for transportation systems,
industrial emissions sources, wastewater treatment plants,
landfills, toxic disposal sites, oil processing facilities, mining
operations, commercial, residential, institutional and recreational
land uses, airports and harbors; conducted atmospheric gas tracer
experiments; developed numerical airflow analyses; and
conducted numerous meteorological and air quality data
acquisition programs with a very strong emphasis in arid
environments, geothermal development, odors and nuisance and
in regional pollution impacts from Southern California
urbanization.

Noise: Developed impact assessments for roadways sources,
construction equipment, sand and gravel plants, wineries,
industrial equipment, gas recovery plants, railroads, recreational
activities and oil refineries; monitored ambient noise levels from
above sources, calibrated highway traffic noise model (FHWA-
RD-77-108), and calculated sensitive receptor noise exposures;
wrote community noise ordinances, purchased monitoring
equipment and trained city staff; performed noise mitigation
studies including barrier design, location, equipment noise
control, and residential building retrofits.

Professional References

Dr. Don B. Blumenthal, President, Sonoma Technology, Inc.

Mr. Tom J. Lockhart, CCM, Meteor. Standards Institute

Ms. Sylvia Salenius, Director, Env. Studies, P&D Technologies
Mr. Mike Tolmasoff, Director, No. Sonoma County APCD

Mr. Harry Dillon, Deputy Director, Imperial County APCD

Dr. Alan Eschenroeder, President, Alanova, Inc.

Mr. Ken R. Richards, Senior Engineer, Consoer-Townsend Assoc.
Mr. John Ledbetter. City of Berkeley Planning Dept.

Ms. Barbara Reid, City of Chula Vista Planning Dept.



MINING PROJECTS - performed on-site data acquisition, prepared emissions off-set
(trade-off) and PSD increment analyses, prepared permit support data, including
dispersion modeling, wrote EIRS/EISs - conducted noise monitoring for extraction,
processing and hauling of aggregate materials. Mining project experience includes:

Border Highlands Gravel Extraction Site Impact Study, San Diego, CA

Hester Granite Ready Mix/Asphalt Hot Plant Impact Study, El Cajon, CA

Beaumont Concrete Quarry Expansion EIR, Cabazon, CA

Cushenbury Quarry Master Plan EIR, San Bernardino County, CA

Cal-Mat Quarry Master Plan EIR, Jamul, CA

Cal-Mat Quarry CUP Noise Monitoring, Fresno County, CA

Daley Quarry Master Plan EIR, San Diego County, CA

Padre Transit Mix Quarry Expansion EIR, Poway, CA

Plunge Creek Quarry Master Plan, Highland, CA

Mescal Creek Master Plan EIR, Antelope Valley, CA

Cajon Creek Rock Processing Plant, San Bernardino County, CA

Agua Dulce Mineral Extraction & Processing, North Los Angeles County, CA

Wilson Creek Sand Mining Operation, Riverside County, CA

Dutra Quarry Nuisance Lawsuit Monitoring, San Rafael, CA

Grimes Canyon Master Plan (3 operators), Ventura County, CA

Chandler Aggregates Quarry Noise Impact Study, Riverside County

Kings River Aggregates Master Plan, Fresno County, CA

Service Rock Palmdale Quarry Expansion, Palmdale, CA

Granite Quarry Master Plan EIR, 29 Palms, CA

Vulcan Quarry Noise Compliance Study, Poway, CA

Hi-Grade Materials Quarry Expansion, Lucerne, CA

Service Rock Plant Expansion, Mojave, CA

75™ Street (Pusic) Quarry Expansion, Palmdale, CA

Snow White Pumice Mine Reactivation, Hinckley, CA

Granite Stuckey’s I-15 Borrow Pit, Barstow, CA

Alberhill Southwest Shale Mine Expansion, Lake Elsinore, CA
- Sakaida Mining Project, Los Angeles, CA
- Vulcan Mine Westward Expansion Noise & Blasting Vibration, Azusa, CA



WILSON GEOSCIENCES, INC.

Engineering and Environmental Geology

KENNETH WILSON

Principal Engineering Geologist

EDUCATION

University of California at Riverside, B.S. Geological Sciences, 1967
University of California at Riverside, M.S. Geological Sciences, 1972

PROFESSIONAL REGISTRATIONS

Registered Geologist, California, #3175
Certified Engineering Geologist, California, #928

PROFESSIONAL SUMMARY

Kenneth Wilson is responsible for management, technical supervision and performance of engineering geology,
geotechnical, environmental impact, and environmental geology projects, and is a Registered Geologist (#3175) and
Certified Engineering Geologist (#928) in California. He performs and supervises environmental assessments for
commercial, industrial and government projects covering the disciplines of hydrogeology, engineering geology, geology,
hydrology, seismicity, tectonics, faulting, mineral resources, and waste management. Geotechnical studies include fault
evaluations, ground failure assessments, slope stability and foundation materials characterization, liquefaction potential,
flooding hazards and site selection. The emphasis of his work is on defining geologic and geotechnical conditions, and
hazards, which may affect the feasibility and design of any type of development project. Mr. Wilson has over 30 years of
technical performance and project experience in critical facilities studies, radioactive/mixed/hazardous waste
management, energy plant site licensing, impacts to surface and groundwater resources, waste disposal site
development, dams and reservoirs, and numerous other engineered structures. Specialized experience is in engineering
geology in support of geotechnical studies, site selection/evaluation, seismic safety, integration of multidisciplinary technical
teams, project management, and EIRs, EAs, and EISs. Representative Project Experience lists are available as Addenda
to this resume.

PROFESSIONAL EXPERIENCE

Wilson Geosciences, Engineering and Environmental Geology [1989-Present]

Principal Engineering Geologist: Responsible for all management, technical and marketing activities for engineering
geology, urban planning, environmental impact, and environmental geology projects. Performs and supervises
environmental assessments for commercial, industrial and government projects covering the disciplines of
hydrogeology, engineering geology, geology, hydrology, seismicity, tectonics, faulting, mineral resources, and waste
management. Geotechnical studies include fault evaluations, ground failure assessments, slope stability and foundation
materials characterization, liquefaction potential, flooding hazards and site selection.

The Earth Technology Corporation [1974-1989]

Corporate Vice President: Mr. Wilson worked from late-1987 to mid-1989 for the Chairman/CEO and the
President/COO performing the following tasks: assisting in evaluation of several potential acquisitions; management of
pre-acquisition due diligence; evaluation of four new office geographic expansion options; managed preparation of
corporate health and safety program and H/S technical procedures. In 1989 was principal-in-charge for start-up of
environmental engineering and hydrogeology portion of Technical Assistance Contract with DOE/Nevada Operations,
Environmental Safety and Health Branch; task areas included quality assurance, geohydrologic assessments, defense
waste management, geohydrology, environmental restoration program and environmental compliance.

Vice President; Director, Program Management: Mr. Wilson reported to the President of the Western Division (1985-
1987) and was responsible for business development, project execution and strategic planning for market areas related
to radioactive (high, mixed, and low-level) waste management programs, energy and mineral resources, geophysics and
offshore technology. Emphasis was on geoscience, engineering, environmental, and program management disciplines




for site selection, site evaluation/characterization, site remediation and specialized advanced technology considerations
in hydrologic modeling, rock mechanics testing and geophysical exploration. Directed and supervised preparation of
proposals for large government programs (e.g. California Low-Level Waste Site Development Contractor, Grand
Junction Project Office Management Contract, Southern Region Geologic Project Manager, DOE Salt Project-Technical
and Field Services Contract).

Vice President, Associate and Senior Manager: Mr. Wilson had numerous challenging technical and management
responsibilities and assignments during the period 1974-1988, many of which are summarized in available
REPRESENTATIVE PROJECT EXPERIENCE addenda. There was a wide range of projects for which he had a
technical role, either performance, supervisory, or management in scope. A substantial portion of the time he was
involved in the Missile-X (MX) ICBM, Siting and Characterization Studies in the Western and Midwestern United
States: for United States Air Force, Ballistic Missile Office, and the Southern Region Geologic Project Manager
(SRGPM) in Mississippi, Louisiana, Texas, Georgia, South Carolina, Virginia, Maryland for Office of Nuclear Waste
Isolation (ONWI) and Office of Crystalline Repository Development (OCRD). These projects were national in scope
and involved most geologic, geotechnical, geophysical, environmental, and hydrologic disciplines, with multi-year
contract values in the $30 to 70 million dollar range.

Converse Consultants (formerly Converse, Davis and Associates) [1970-1974]

Staff and Project Geologist: Conducted and supervised investigations in southern, central, and northern California,
southern Nevada, and eastern Washington. Groundwater and related studies included permeability, transmissibility, and
storage coefficient studies at Searles Lake, California; earth dam projects at Yucaipa, Littlerock, and Anaheim,
California; groundwater contamination (hydrocarbons) evaluation in the Glendale, California area; wastewater and
water treatment facilities in Solvang, Lompoc, Victorville, Thousand Oaks, and Sylmar, California. Numerous
earthquake and fault risk studies were performed for earth dams and reservoirs, high-and low-rise buildings, hospitals
and schools, proposed nuclear power plant sites, water storage tanks, and large-diameter pipelines. Landslide and other
slope failure studies were performed in rock and soil terrains. Offshore studies planned and conducted include coastal
geophysical (seismic reflection, side scan sonar, fathometer), sampling and scuba investigations near Monterey and
Dana Point, California.

Performed geologic, hydrologic, drilling, geophysical, faulting and earthquake evaluations (both field and office-based)
for two potential and two existing nuclear power plant sites. Field evaluations included mapping, trenching, drilling,
detailed logging, age-dating, technical analyses, and report preparation. Geologic environments ranged from arid
deserts (California and Washington) to humid coastal (California).

PROFESSIONAL ORGANIZATIONS

= Member Association of Engineering Geologist, National Section
= Member Association of Engineering Geologist, Southern California Section
= Member American Geophysical Union

COURSES, SEMINARS, AND WORKSHOPS

= Seismic Interpretation for Geologists, by the Oil and Gas Consultants International, Inc., Intensive Short Course,
Houston, Texas

=  Engineering Geophysics Short Course, Colorado School of Mines, Office of Continuing Education, Golden,
Colorado

=  Fundamentals of Ground-Water Monitoring Well Design, Construction, and Development, Las Vegas, Nevada

= Field Practices for Collecting Representative Ground-Water Samples, Las Vegas, Nevada

= New Developments in Earthquake Ground Motion Estimation and Implications for Engineering Design Practice,
Seminar organized by Applied Technology Council and funded by U.S. Geological Survey, Los Angeles,
California

= Seismic Hazards Analysis, Course sponsored by Association of Engineering Geologists, Los Angeles, California

GENERAL TYPE OF WORK PERFORMED BY WILSON GEOSCIENCES INC.

1910 Pinecrest Drive #Altadena, California 91001 ¢ Telephone 626 791-1589 #Fax 626 791-2634



Wilson Geosciences, Inc. (WGI) was organized in 1989 and specializes in many areas of geologic and engineering
geology services. WGI staff and associates have extensive experience in geology, hydrogeology, and soils engineering
studies. WGI is committed to providing timely and reliable environmental impact and related geologic services. We
provide client interface, project management, and technical guidance and review, as well as interface with regulatory
agencies.

WGI has performed geologic and engineering geologic studies for planning, permitting, design, and construction
projects primarily in southern and central California, as well as portions of northern California. Kenneth Wilson, as
principal geologist, has more than 35 years of experience in performing various sizes, and complex and/or routine
investigations in the region. He are directly involved in each project on a day-to-day basis to ensure that each client and
their project receives the attention necessary to carry it successfully from inception to completion by maintaining
budget, schedule, and technical goals.

The specific geologic and engineering geologic services offered by WGI are:

* Engineering Geology

*  Fault Activity Assessments

* Environmental Impact Analysis

* Hydrogeology and Groundwater Studies
* Site/Route Selection and Characterization
* Railroad and Pipeline Risk Assessments

Wilson Geosciences works with other firms in the southern California area to offer broader services for geotechnical
characterization, planning, design, construction, and special evaluations for site screening and site selection projects.
These additional projects are in the following categories:

*  Soil and Foundation Engineering

* Earthquake Engineering and Seismic Evaluations

* Liquefaction Analysis

* Field and Construction Monitoring, Instrumentation, and Testing
*  Geotechnical Research

* Probabilistic Risk and Consequence Analysis

As our experience relates to the New Community Plans and Additional Environmental Services we would (a) prepare
specialty studies in engineering geology, geology, and any of the categories listed above, (b) prepare a full technical
background report for one or more Community Plan areas, and (c) prepare the Geology and Soils portion of an
environmental document (e.g., EIR, IS, MND).

EXPERIENCE COMPLETING STUDIES (1) AS A PART OF EIR PROJECTS AND (2) IN LOS ANGELES

Mr. Wilson’s first environmental document was completed in 1974 for expansion at LAX. Since 1989 he was worked
on well over 100 environmental studies and reports. Substantial studies conducted in Los Angeles during that time for
planning and environmental firms include:

*  Bonelli Park *  Union Station

* Los Angeles Framework Plan * Hollywood Bowl

*  El Pueblo de Los Angeles *  Grand Avenue Redevelopment
* Little Tokyo *  West Los Angeles College

* Playa del Rey SCGC Gas Storage

Since 2003 WGI has supported environmental studies conducted by LAUSD through its on-call contractors. The work
has consisted of geologic hazards evaluations, hazardous pipeline risk assessments, and railroad risk assessment
throughout the City. Some 32 separate projects were completed as follows (SR = South Region and CR = Central
Region):
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Client: Jeff Harvey, Harvey-Meyerhoff Consulting Group, LLC, Sacramento, California 916-799-6065, harvey-
jeff@sbcglobal.net.

Project Description: The EIR describes the geology and soils of the Irwindale area and the greater southern
California region, but focused on geological issues, including seismicity/ground shaking, slope stability,
liquefaction, subsidence, geotechnical characteristics, and expansive soils associated with mining operations at
Vulcan Materials Company (Vulcan) Durbin Quarry, Reliance I Quarry, and Reliance II Landfill. The section
identified applicable laws, ordinances, regulations, and standards (LORS) related to mining operations and
reclamation planning. Measures required in order to minimize potential geologic and soil impacts were also
identified.

--Complete Technical Studies Related to General Plan Safety Element

City of Arcadia General Plan Update—Geology and Soils Technical Background Report

Client: Laura Stetson, Hogle-Ireland, 201 South Lake Avenue, Suite 308, Pasadena, CA 91101, 626-356-4460 (v),
626-356-4464 (f), www.hogleireland.com.

Project Description: WGI prepared the Geology and Soils Technical Background Report for the City of Arcadia
General Plan Update. The City general geologic and seismic conditions compare with the City of Los Angeles
being located along the southern slope of the Transverse Ranges, being susceptible to large earthquakes from
thrust, strike-slip, and blind faults. All geologic hazards were evaluated with respect to the potential impacts on
the city in general and on critical, essential, and high-population facilities specifically. New hazard zones were
recommended in areas where new studies and information suggested the potential for adverse geologic
conditions.

--Complete Other Tasks Needed for CEQA Compliance

City of Los Angeles— Technical Report: Fault Investigation--Proposed Stonebridge Estates Development Site,
12400 Big Tujunga Canyon Road, City Of Los Angeles, California

Client. Kevin Armstrong, KD Partners, 525 E. Colorado Boulevard, Suite 300, Pasadena, California 91101, 626-
440-8288 (v), 626-609-2359 (1), kevin.armstrong@kdpartners.com.

Project Description: The client proposed a residential development on part of 112-acres located along the
southeast side of Big Tujunga Canyon Road in Tujunga (City of Los Angeles), California. This study was
conducted as technical support to the preparation of an environmental impact report for the proposed
development. Due to the presence of published mapping of geological faults, a City Fault Rupture Hazard Area,
and an Alquist-Priolo Earthquake Fault Zone (APEFZ) within the property limits, WGI was engaged to
determine the location and potential ground surface rupture of the Lakeview and Rowley faults, mapped by
others within portions of the Site. Approximately 2800 feet of exploratory trenches were positioned around the
north, west, and south portions of the Site to determine if subsurface evidence was present for the reported faults.
Specifically, it was to determine if (a) evidence exists for the Lakeview fault along the western edge of the Site
and (b) any evidence exists for the various suggested locations of the Rowley fault. Results of the detailed
geologic logging of the fault investigation exploratory trenches within the Site revealed no evidence of Holocene
faulting.
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Sant Babara, CA 93109 « 805.962.1300

485 Terrace Road -

Interacta, Inc.

Interacta, Inc. is a visualization company focused on architectural visual studies and interactive
models. Interacta reaches beyond basic photo simulations into dynamic and interactive
presentations that allow all parties to view accurate representations of a proposed project in 3D to
assist in the design and approval process. Interacta integrates aerial photography, survey plots,
architectural drawings, and landscape plans to create 3D models for integration with on-site
photography to bring a level of detail that cannot be achieved through traditional means.

Currently in their ninth year of business developing photo simulations, Interacta has been
involved with multiple large development projects including the Marriott Residence Inn, Village at
Los Carneros, Santa Barbara Ranch Development, and The Preserve at San Marcos. Interacta
not only provided photographic simulations of the proposed developments but also helped identify
optimum placement of buildings and screening trees to reduce the visual impacts of the projects.
Interacta is customer focused and strives for customer satisfaction. Interacta has proven
performance and capabilities that meet the technical challenges in developing the visual
simulations for this project.

Biography

Ron Stevens, principal of Interacta, will direct all visual simulations work. He has completed
numerous photo simulations including single family residences and large scale developments.
Mr. Stevens uses the latest technology to develop accurate 3D site models used in photo
simulations. In addition, Mr. Stevens has developed custom interactive computer based
presentations using project site models to allow developers, planners and government agencies
to perform drive-by and fly-through visualizations in real time. His most recent experience
includes the Village at Los Carneros, Santa Barbara Ranch Development, and the Preserve at
San Marcos in Santa Barbara County. Mr. Stevens is a Santa Barbara native and has a BSME
from Cal Poly, San Luis Obispo. Mr. Stevens has been developing applied animation and
computer graphics for more than 20 years. Prior to founding Interacta, he managed a training
and multimedia group that developed virtual and augmented reality applications for military
customers.

Ron Stevens
Interacta, Inc.

485 Terrace Road
Santa Barbara, CA 93109

(805) 962-1300

rstevens@interacta3d.com
www.interacta3d.com

www.interacta3d.com © o e @



Experience

RELEVANT PROJECT EXPERIENCE

Marriott Residence Inn
City of Goleta

Interacta developed 4 photographic simulations of the proposed 3 story Marriott Residence Inn
for the City of Goleta. A video drive-by simulation was also developed to show the potential
impact that the project may have to views of the Santa Ynez Mountains from Hollister Ave. The
simulations were used for internal environmental analysis and as a tool to present the project to
review boards. The project is currently in the approval process.

Village at Los Carneros
County of Santa Barbara

Interacta assisted the developers, planners and architects in the preparation of 4 photographic
simulations and numerous model views for the 250+ residential units in nine multistory buildings.
The development is on 16-acres of land adjacent to Highway 101 in Goleta. The project was
approved.

Santa Barbara Ranch
County of Santa Barbara

Interacta assisted the developers, planners and architects in the preparation of 19 photographic
simulations for 54 residential lots, an equestrian facility, and an agriculture support facility. The
ranch subdivision is on 485-acre tract of land crossing Highway 101 North of Goleta. The
development included dedicated open space and agricultural conservation easements. The
project is currently in the approval process.

The Preserve at San Marcos
County of Santa Barbara

Interacta assisted the developers, planners and architects in the preparation of 15 photographic
simulations for a 20-lot subdivision. The development is on 377-acre tract of East of Highway 154
at the base of San Marcos Pass near Highway 101 in Santa Barbara. The development included
public open space and affordable homes. The project was approved.

Lake View Estates
Santa Clarita Valley

Interacta developed 2 photo simulations of the proposed development along Interstate I-5. The
development included 70 residential lots and three commercial lots. The photo simulations
focused on potential visual impacts to the ridgeline due to the extensive grading.

Santa Margarita Ranch
County of San Luis Obispo

Interacta prepared 3 photo simulations for an EIR firm for the proposed development along
Highway 101 and Highway 58 near Santa Margarita. The development proposed 111 residential
units. The photo simulations focused on potential visual impacts to the hillside. The project is
currently in the review process.

www.interacta3d.com © o e @
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